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1 APPLICABILITY, RELATIONSHIP, DEFINITIONS, AND 
DOCUMENTS 

1.1 Applicability 

The objective of these Terms and Conditions is to regulate the rights and 
obligations of the Parties with regard to the provision and use of the 
Transportation Services.  
 
The Terms and Conditions apply to all of the Shipper’s Bookings in the 
Transportation System and any Transportation Services provided in 
respect of Shipper’s Gas.  
 
The Shipper’s Bookings and the Terms and Conditions, the Appendices 
and the relevant parts of the Shipper Manual constitute the 
Transportation Agreement.  
 
The Parties’ rights and obligations pursuant to these Terms and 
Conditions shall be interpreted and construed to comply with, and be 
limited by, applicable statutory laws and regulations pertaining to the 
Transportation System, hereunder “Forskrift 27. juni 1997 nr. 653 til lov om 
petroleumsvirksomhet kapittel 9” and Tarifforskriften as amended from time 
to time. 

1.2 Relationship 

The Transportation Agreement is entered into between the Shipper and 
Gassled. 
 
The Operator is Gassled’s representative under the Transportation 
Agreement. The Operator will conduct all operations in the 
Transportation System and, on behalf of Gassled, provide the 
Transportation Services and execute all Gassled’s rights and obligations 
under the Transportation Agreement. 

1.3 Definitions 

In the Terms and Conditions and in the Appendices the following terms 
shall have the meaning ascribed to them below: 
 
1. “Affiliated Company” shall in relation to a Participant or the 

Shipper, mean:  

(i) any enterprise which directly or indirectly holds more 
than 50 per cent of the share capital or the votes, or in 
any other way directly or indirectly exercises a 
controlling interest, in such Participant or Shipper, or 

(ii) any enterprise in which such Participant or Shipper 
directly or indirectly holds more than 50 per cent of the 
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share capital or the votes, or in any other way directly or 
indirectly exercises a controlling interest, or 

(iii) any enterprise of which more than 50 per cent of share 
capital or votes are held directly or indirectly, or which in 
any other way directly or indirectly is controlled, by one 
or more enterprise(s) which hold directly or indirectly 
more than 50 percent of the share capital or the votes, or 
in any other way exercises directly or indirectly a 
controlling interest, in such Participant or Shipper. 

2. “Agent” shall mean any person who has been appointed by the 
Shipper and who acts on behalf of the Shipper with regard to that 
Shipper's rights and obligations in connection with the 
Transportation Agreement. 

3. “Appendix” or “Appendices” shall mean the documents listed in 
Article 1.4.  

4. “Area” shall mean the relevant area of the Transportation System as 
further detailed in the Transportation System Description. 

5. “Article” shall mean an article of the Terms and Conditions. 

6. “Bilateral Transaction” shall mean transactions related to change of 
entitlement to Gas upstream of or at any Entry Point, within the 
Transportation System and/or at any Exit Point, which will affect 
deliveries or redeliveries of Shipper’s Gas. 

7. “Booked Capacity” shall mean the Booked Entry Capacity, Booked 
Exit Capacity, Booked Quality Service, Booked Processing Capacity 
and / or Interruptible Booking, as the case may be, according to the 
Shipper’s Bookings. 

8. “Booked Entry Capacity” shall mean the sum of the capacity rights 
expressed in Sm3 per Day for which the Shipper holds Bookings at 
the designated Entry Point(s). For Area A, Area B, Area G, Area H 
and Area I the Booked Entry Capacity shall mean the Booked Exit 
Capacity for each respective Area.  

9. “Booked Exit Capacity” shall mean the sum of the capacity rights 
expressed in Sm3 per Day, for which the Shipper holds Bookings at 
the designated Exit Point(s). For Area F the Booked Exit Capacity 
shall mean the sum of the Booked Entry Capacity for the Area.  

10. “Booked Processing Capacity” shall mean the Shipper’s Processing 
Capacity rights for the services in Area C and/or Area E.  

11. “Booked Quality Blending Service“ shall mean the Shipper’s rights 
for blending services in Area C, Area D and / or Area E. 
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12. “Booked Quality Removal Service“ shall mean the Shipper’s rights 
for removal services in Area C. 

13. “Booked Quality Service” shall mean the Shipper’s Booked Quality 
Blending Service and Shipper’s Booked Quality Removal Service.  

14. “Booking” shall mean a Transportation Request made by the 
Shipper and accepted by the Operator in accordance with the 
Booking Manual. 

15. “Booking Manual” shall mean the detailed procedures established 
by the Operator, at any time applicable, for inter alia the reservation, 
allocation, transfer, release and adjustment of capacity in the 
Transportation System.  

16. “Booking Period” shall mean the period that consists of each of the 
Days for which the Shipper has Booked Capacity. 

17. “Business Day” shall mean any calendar day that is neither a 
Saturday, a Sunday nor public holiday in Norway. 

18. “Capacity Fee Obligation” shall have the meaning set forth in 
Article 5.2 first paragraph. 

19. “Company Agreement” shall mean the "Company Agreement for 
Utilisation of Gassco Systems" between the Operator and the 
Shipper. 

20. “Confidential Information” shall mean any information obtained by 
the Shipper from the Operator or by the Operator from the Shipper 
in connection with the Transportation Agreement, which is not 
available in the public domain. 

21. “Contractor” shall mean any person who has entered into an 
agreement with a Party for the supply of materials and/or services 
in connection with the Transportation Agreement and who acts in 
its own name and on its own behalf.  

22. “Daily Nominations” shall have the meaning set forth in Article 3.3 
first paragraph. 

23. “Daily Transportation Commitment” shall have the meaning set 
forth in Article 2.3. 

24. “Day” shall mean the period beginning at 06:00 hours on a day and 
ending at 06:00 hours on the following day. However, for 
transportation of gas to Exit Point A3 (12" Statfjord UK Gas 
Pipeline), Exit Point F1 (Flags transportation system) and Exit Point 
I1 (Flags transportation system), Day shall mean the period 
beginning at 07:00 hours on a day and ending at 07:00 hours on the 
following day. The date of any Day shall be the date of its 
beginning as herein defined. 
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25. “Degree Celsius“ or “C“ shall be determined as the particular 
interval between any temperature in Kelvin minus the temperature 
of 273.15 Kelvin.  

26. "Desk Quotation" shall mean the broker proposal obtained by the 
Operator each year for insurance of the Transportation System, 
including Third Party liability insurance.  

27. “Dry Gas” shall mean Gas which has been processed to remove all 
or some of the NGL, Stabilised Condensate and the water vapour in 
order to meet the Specifications for delivery into Area D. 

28. “Entry Point” shall mean the point at which the Shipper will deliver 
Gas to Gassled for Transportation Services. The Entry Points are 
further defined in the Transportation System Description. 

29. “Exit Point” shall mean the point at which Gassled will redeliver 
Gas to the Shipper. The Exit Points are further defined in the 
Transportation System Description. 

30. “Financially Qualified Company” shall mean an undertaking that 
has passed and continues to pass the credit rating conditions given 
in the Qualification of Shipper Procedure. 

31. “Force Majeure” shall have the meaning set forth in Article 11.1.  

32. “Fuel Gas” shall mean Gas used as fuel for the operation of the 
Transportation System. 

33. “Gas” shall mean any Dry Gas, Rich Gas, NGL, Stabilised 
Condensate and/or Unstabilised Condensate, as the case may be.  

34. “Gassco Booking System” shall mean the internet based solution for 
inter alia booking of capacity and services in the Transportation 
System. 

35. “Gassled” shall mean Petoro AS in its capacity as sole licensee in 
the Transportation System, managed on behalf of the Norwegian 
State’s Direct Financial Interest – SDFI . 

36. “Gudrun Blend Lifting Procedure” shall mean the detailed 
regulation for lifting of Stabilised Condensate in Area C as 
described in Appendix E. 

37. “Interruptible Booking” shall mean a Transportation Request in 

respect of Interruptible Capacity made by the Shipper and accepted by 
the Operator in accordance with the Booking Manual. 

38. “Interruptible Capacity” shall mean capacity that may be 
interrupted by the Operator at any time in order to fulfil shippers’ 
nominations under a firm capacity reservation. 
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39. “Island mode” shall have shall have the meaning set forth in Article 
3.7. 

40. “Landfall Bund” shall mean the dry stone revetment that covers the 
trench where the 30” Ormen Lange production pipelines, Polarled 
pipeline and the Langeled pipeline come onshore at the Nyhamna 
gas plant. 

41. “Linefill” shall have the meaning set forth in Article 2.1. 

42. “Lineflex” shall have the meaning set forth in Article 3.5.2. 

43. “Maintenance Period” shall have the meaning set forth in Article 
2.5. 

44. “Ministry” shall mean the Norwegian Ministry of  Energy or its 
successor. 

45. “Month” shall mean the period beginning on the first Day of any 
calendar month and ending on the first Day of the succeeding 
calendar month. 

46. “NGL” (or “Natural Gas Liquids”) shall mean the components of 
the Rich Gas with molecular structure consisting of two or more 
carbon atoms condensed to the liquid state. 

47. “NGL Lifting Procedure” shall mean the detailed regulation for 
lifting of NGL in Area C as described in Appendix C. 

48. “Off-spec Gas” shall mean Gas that does not meet the Specifications 
at the relevant Entry Point and / or Exit Point.  

49. “Operations Manual” shall mean the detailed requirements for 
operation of the Transportation System as described in Appendix 
A.  

50. “Operator” shall mean Gassco AS or its successor as determined by 
the Ministry. 

51. “Opflex” shall have the meaning set forth in Article 3.5.1.  

52. “Origo Shipment Planning” shall mean the internet based solution 
for inter alia nomination of NGL/Condensate lifting out of the 
Transportation System as further described in Appendix C. 

53. “Participant” shall mean Petoro AS in its capacity as sole licensee in 
the Transportation System, managed on behalf of the Norwegian 
State’s Direct Financial Interest – SDFI. 

54. “Party” shall mean either Gassled or the Shipper, and “Parties” 
shall mean Gassled and the Shipper.  
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55. “Processing Capacity” shall mean the services in Gassled for 
processing of Gas. The Processing Capacity is further defined in the 
Transportation System Description. 

56. “Qualification of Shipper Procedure” shall mean the at any time 
applicable part of the Booking Manual regarding the credit rating 
requirements applicable for undertakings that want to transport 
Gas in the Transportation System. 

57. “Quality Blending Service” shall mean the services in Gassled for 
blending of Off-spec Gas. The Quality Blending Service is further 
defined in the Transportation System Description. 

58. “Quality Removal Service” shall mean the services in Gassled for 
removal of CO2 and / or H2S from the Gas. The Quality Removal 
Service is further defined in the Transportation System Description. 

59. “Quality Service” shall mean Quality Removal Service and / or 
Quality Blending Service. 

60. “Reasonable and Prudent” when used to describe the standard of 
care to be exercised by a Party or the Operator in performing its 
obligations hereunder shall mean that degree of diligence, prudence 
and foresight reasonably and ordinarily exercised by experienced 
companies engaged in the same line of business under the same or 
similar circumstances and conditions having due consideration to 
the interests of the other Party. 

61. “Replacement Gas” shall mean Gas for replacement of minor losses 
under normal operation of the Transportation System. 

62. “Rich Gas” shall mean any hydrocarbon or mixture of 
hydrocarbons and non-combustible gases in the gaseous state, 
which is extracted from the reservoirs in a particular field in its 
natural state or together with the liquid hydrocarbons, processed 
and exported in dense phase in order to meet the Specification for 
delivery into Area A, Area B, Area E, Area F, Area G, Area H or 
Area I, as applicable. 

63. “Shipper” shall mean the company designated as such in the 
Booking and thereby being a Party to the Transportation 
Agreement. When the term “shipper” or “shippers” is used it shall 
mean the parties designated as such in some or all bookings in the 
Transportation System and thereby parties to some or all 
transportation agreements with Gassled. The term 
shipper/shippers shall also include the Shipper. 

64. “Shipper Manual” shall mean detailed procedure established by the 
Operator, at any time applicable, for inter alia regulating the 
communication between the Shipper and the Operator. 
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65. “Shipper’s Bookings” shall mean the sum of the Bookings the 
Shipper holds at any time.  

66. “Shipper’s Facilities” shall mean; 

a) any platforms, pipelines, wells, plant, machinery or any 
other equipment or facilities (whether or not owned or 
operated by the Shipper) upstream of the Entry Point(s) 
used from time to time to produce, receive, process, 
compress, store, treat and transport Gas to be delivered at 
the Entry Point(s) under the Transportation Agreement; 
and/or  

b) any pipelines, plant, machinery, meters, valves or other 
equipment or facilities (whether or not owned or operated 
by the Shipper) at or immediately downstream of the Exit 
Point(s) required for the Shipper to take redelivery of Gas at 
the Exit Point(s).  
 

67. “Sm3” (standard cubic metre) of Gas shall mean the quantity of Gas 
at 15 Degrees Celsius and at an absolute pressure of 1.01325 bar and 
when free of water vapour occupies the volume of 1 cubic metre. 

68. “Specifications” shall mean the operating conditions and quality 
specifications given in the Operations Manual articles 4.1 and 4.2. 

69. “Stabilised Condensate” shall mean the non-refrigerated C5+ 
product produced from Unstabilised Condensate and redelivered 
from an Exit Point in Area C. In Appendix E the Stabilised 
Condensate is referred to as Gudrun Blend. 

70. “Subcontractor” shall mean any person who has entered into an 
agreement with a Contractor for the supply of materials and/or 
services in connection with the Terms and Conditions and who acts 
in its own name and on its own behalf. 

71. “Tariff(s)” shall mean the at any time applicable fees payable for the 
Transportation Services. 

72. “Tarifforskriften” shall mean “Forskrift om fastsettelse av tariffer 
m.v. for bestemte innretninger av 20. desember 2002” as amended 
from time to time. 

73. “Terms and Conditions” shall mean the rules herein setting out the 
Parties rights and obligations regarding the services in the 
Transportation System. 

74. “Third Party” shall mean any party other than the Operator and the 
Parties. 

75. “Transportation Agreement” shall have the meaning set forth in 
Article 1.1 third paragraph.  
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76. “Transportation Commitment” shall have the meaning set forth in 
Article 2.2. 

77. “Transportation Request” shall mean a request for Transportation 
Services submitted to the Operator in accordance with the Booking 
Manual. 

78. “Transportation Services” shall mean all or part of the services 
offered to the Shipper by Gassled in the Transportation System. 

79. “Transportation System“ shall mean the facilities at any time in 
place to receive Shipper’s Gas at the Entry Point(s), process, handle, 
transport and redeliver the Gas at the Exit Point(s), in accordance 
with the Transportation Agreement, as detailed in Transportation 
System Description. 

80. “Transportation System Description” shall mean the detailed 
description of the Transportation System described in Appendix B. 

81. “Unstabilised Condensate” shall mean any hydrocarbon or mixture 
of hydrocarbons and non-combustible gases in the liquid state, 
which is extracted from the relevant field reservoirs in its natural 
state separately or together with gaseous hydrocarbons, and 
delivered to Gassled at Entry Point C1. 

82. “Year” shall mean a period of 12 Months commencing at 06:00 
hours on the 1 October of any calendar year and ending at 06:00 
hours on the 1 October in the succeeding calendar year, and the 
Year shall be named after the year in which the Year commences. 

1.4 Appendices  

The following Appendices are attached to the Terms and Conditions: 
 
Appendix A:  Operations Manual 
Appendix B: Transportation System Description 
Appendix C: NGL Lifting Procedure – Kårstø Gas Plant 
Appendix D: Allocation of Removal and Abandonment Costs 
Appendix E: Gudrun Blend Lifting Procedure – Kårstø Gas Plant 
Appendix F: Principles for Operator’s publication of operational 

information 

1.5 Hierarchy  

Unless otherwise explicitly stated or clearly appears from the context, in 
the event of any conflict between the provisions in the various parts of 
the Transportation Agreement, they shall be given priority in the 
following order: 
 
1) The Terms and Conditions 
2) The Appendices 
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3) The Shipper Manual 
  

2 TRANSPORTATION COMMITMENT AND OPERATION 

2.1 Shipper’s obligation to provide Linefill 

In order for Gassled to take on the Transportation Commitment, the 
Shipper is obliged to provide Gassled with its share of the minimum 
quantity of Gas necessary to pressurise the Transportation System 
(“Linefill”). 
 
The basis for and any change or recalculation of the ownership of the 
Linefill shall be in accordance with the procedure set forth in the Shipper 
Manual. 

2.2 Transportation Commitment 

Gassled undertakes for each Area to receive quantities of Gas up to the 
Booked Entry Capacity from the Shipper at the Entry Point(s) and to 
process Gas up to the Booked Processing Capacity and handle Gas up to 
the Booked Quality Removal Service, and transport and redeliver Gas to 
the Shipper at each Exit Point(s) up to the Booked Exit Capacity 
throughout the Booking Period (the “Transportation Commitment”). 
 
Gassled does not undertake any Transportation Commitment in respect 
of Booked Quality Blending Service and / or Interruptible Capacity. 

2.3 Daily Transportation Commitment  

Gassled’s Daily Transportation Commitment shall unless otherwise 
specified in the Transportation Agreement be equal to the quantities 
nominated by the Shipper in accordance with Article 3.3. 
  
If the Shipper after the deadline for the Daily Nominations makes a re-
nomination, the Operator shall use reasonable endeavours to accept the 
re-nomination. If the Operator accepts the re-nomination, the 
Transportation Commitment shall be equal to the re-nominated 
quantities. 

2.4 Operation 

Throughout the Booking Period Gassled shall operate, maintain and 
repair the Transportation System in a Reasonable and Prudent manner. 

2.5 Planned maintenance  

Gassled shall each Year for reasons of planned maintenance of the 
Transportation System have the right to reduce (if necessary down to 0) 
the Transportation Services (the “Maintenance Period”).  
 
The Maintenance Period shall be within the Months of April through 
September. The Maintenance Period shall be determined by the Operator 
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in accordance with the Operations Manual article 2.7. The Operator shall 
use all reasonable efforts to minimise the duration of the Maintenance 
Period and to coordinate the Maintenance Period for each Area in order 
to minimise the disruption to the Transportation Services. 
 
The Maintenance Period shall for:  
 

a) Area A be limited to 20 consecutive Days, provided, however, 
that the total reduction in the Transportation Commitment during 
the Maintenance Period shall not exceed the sum of the Booked 
Exit Capacity for the 12 Days during the Maintenance Period that 
the Shipper has its largest Booked Exit Capacity; 

 
b) Area B be limited to 20 consecutive Days, provided, however, that 

the total reduction in the Transportation Commitment during the 
Maintenance Period shall not exceed the sum of the Booked Exit 
Capacity for the 12 Days during the Maintenance Period that the 
Shipper has its largest Booked Exit Capacity; 

 
c) Area C be unlimited, provided, however, that the Operator shall 

use all reasonable efforts to minimise the duration of the 
Maintenance Period and to coincide with the Maintenance Period 
for Area A, Area B and relevant parts of Area D; 

 
d) Area D be limited to 20 consecutive Days on each Exit Point, 

provided, however, that the total reduction in the Transportation 
Commitment on each Exit Point during the Maintenance Period 
shall not exceed the sum of the Booked Exit Capacity at such Exit 
Point for the 12 Days during the Maintenance Period that the 
Shipper has its largest Booked Exit Capacity at such Exit Point; 

 
e) Area E be unlimited, provided, however, that the Operator shall 

use all reasonable efforts to minimise the duration of the 
Maintenance Period and to coincide with the Maintenance Period 
for relevant parts of Area D; 

 
f) Area F be limited to 20 consecutive Days, provided, however, that 

the total reduction in the Transportation Commitment during the 
Maintenance Period shall not exceed the sum of the Booked Exit 
Capacity for the 12 Days during the Maintenance Period that the 
Shipper has its largest Booked Exit Capacity; 

 
g) Area G be limited to 20 consecutive Days, provided, however, 

that the total reduction in the Transportation Commitment during 
the Maintenance Period shall not exceed the sum of the Booked 
Exit Capacity for the 12 Days during the Maintenance Period that 
the Shipper has its largest Booked Exit Capacity; 

 
h) Area H be limited to 20 consecutive Days, provided, however, 

that the total reduction in the Transportation Commitment during 
the Maintenance Period shall not exceed the sum of the Booked 
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Exit Capacity for the 12 Days during the Maintenance Period that 
the Shipper has its largest Booked Exit Capacity; 

 
i) Area I be limited to 20 consecutive Days, provided, however, that 

the total reduction in the Transportation Commitment during the 
Maintenance Period shall not exceed the sum of the Booked Exit 
Capacity for the 12 Days during the Maintenance Period that the 
Shipper has its largest Booked Exit Capacity. 

2.6 Safety, system integrity and/or environmental protection  

Gassled may for reasons of safety, system integrity and/or 
environmental protection curtail or shut-off the Shipper's delivery of Gas 
to the Transportation System to perform repairs and/or extraordinary 
maintenance of the Transportation System, provided that said actions 
cannot reasonably be deferred to a subsequent Maintenance Period.  
 
The curtailment or shut-off period will be determined by the Operator 
acting in a Reasonable and Prudent manner. The Operator shall promptly 
notify the Shipper of the reason for such action, the extent of curtailment 
or shut-off and the possible duration of such curtailment or shut-off. To 
the extent time is available, the Operator shall coordinate the curtailment 
or shut-off with the Shipper in order to minimise the effect of such 
curtailment or shut-off. 

2.7 Installations, connections, modifications, tie-in 

Gassled may curtail or shut-off the Shipper's delivery of Gas to the 
Transportation System if necessary for reasons of any operations, inter 
alia installations, connections, modifications, tie-in operations, 
disconnections and removals which cannot be reasonably deferred to a 
Maintenance Period.  
 
Gassled’s right to curtail or shut-off the Shipper’s delivery of Gas shall 
for each of Area A, Area B, Area F, Area G, Area H, Area I and for each 
Exit Point in Area D each Year be limited to 20 Days. For Area C and 
Area E the right to curtail or shut-off the Shipper’s delivery of Gas shall 
be unlimited, provided, however, that the Operator shall use all 
reasonable efforts to minimise the duration of any such curtailment or 
shut-off.  
 
The Operator shall as soon as possible and not less than 120 days prior to 
commencement notify the Shipper of the timing and extent of any such 
operations. In the planning and scheduling of the operations the 
Operator shall seek to minimise necessary shut-off periods and to cause 
least possible disruptions to the Transportation Services including 
minimising the negative effects for the Shipper. 
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2.8 Priorities 

In case of reduced capacity in the Transportation System the Operator 
will reallocate capacity to the shippers according to the priority rules set 
out in the Operations Manual article 3.3. 
 

3 DELIVERY RIGHT AND OBLIGATION AND OFFTAKE 

3.1 Delivery Right and Obligation 

The Shipper has, throughout the Booking Period, the right and obligation 
to deliver at the Entry Point(s), the quantities of Gas corresponding to its 
Daily Nominations. 
 
The Shipper has, throughout the Booking Period, the right to deliver at 
the Entry Point in Area C, any quantities of Unstabilised Condensate up 
to its Booked Processing Capacity. 

3.2 Forecasts 

The Shipper shall provide forecasts of its deliveries of Gas at each Entry 
Point. The content of the forecasts shall be in accordance with the 
requirements of the Operations Manual article 2.1.  

3.3 Nomination  

The Shipper shall for each Day make nominations of quantities of Gas to 
be delivered at each of the Entry Point(s) and redelivered at each of the 
Exit Points (the “Daily Nominations”). The Daily Nominations shall be 
made, and adjusted in case of re-nominations, in accordance with the 
Operations Manual article 2.3. 
 
The Daily Nominations shall not exceed the Shipper’s Booked Capacity 
for the Day in question.  
 
The sum of the Daily Nominations for the Entry Point(s) in Area D must 
always be equal to the sum of the Daily Nominations for the Exit Point(s) 
in Area D, adjusted for Bilateral Transaction and any utilisation of 
Opflex, Lineflex, Linefill or adjustment of shipper imbalance.  
 
Notwithstanding the above, the nominations for redelivery of NGL and 
Stabilised Condensate at the relevant Exit Points in Area C shall be made 
in accordance with the NGL Lifting Procedures and Gudrun Blend 
Lifting Procedure respectively.  

3.4 Offtake 

The Shipper shall on each Day be obliged to accept redelivery at the Exit 
Point(s) quantities of Gas equal to the Daily Nominations.  
 
The Shipper’s rights and obligations to take NGL and Stabilised 
Condensate at the relevant Exit Points in Area C shall be as set out in the 
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NGL Lifting Procedure and Gudrun Blend Lifting Procedure 
respectively. 
 
The Shipper’s shall on each Day be obliged to accept redelivery of NGL 
at the relevant Exit Point in Area E, processed from the Rich Gas 
delivered to Area E. 

3.5 Shipper’s right to system flexibility 

3.5.1 Opflex 

If the Shipper’s ability to deliver Gas to meet the sum of its Exit Point 
nominations in Area D is reduced due to unforeseen events in the 
Transportation System or at the Shipper’s Facilities delivering the 
Shipper’s Gas, the Shipper shall be entitled to utilise available system 
flexibility in accordance with section 6, first paragraph in Tarifforskriften 
(“Opflex”).  

3.5.2 Lineflex 

If the Shipper due to planned curtailments or shut-offs in the 
Transportation System or at the Shipper’s Facilities delivering the 
Shipper’s Gas cannot utilise its Booked Capacity, the Shipper shall be 
entitled to make deliveries into Area A, Area B and/or Area D in 
advance of redelivery in accordance with section 6, second paragraph in 
Tarifforskriften (“Lineflex”). 

3.6 Changes to Booked Capacity 

Any changes to the Shipper’s Booked Capacity shall be made in 
accordance with the Booking Manual. 

3.7  Island Mode 

If the Operator receives notification or has reason to believe that Shipper 
is isolated from normal communication lines affecting the ability to 
perform dispatching (“Island mode”), the Operator shall be authorised, 
as the Operator deems appropriate in its sole opinion, to proceed in 
accordance with the Island mode procedure as described in the Shipper 
Manual. Any costs, claims (including third party claims), losses and other 
consequences related to the Operator’s actions or inactions under Island 
mode shall be for the Shipper’s risk and account. 
 

4 OPERATING AND QUALITY REQUIREMENTS 

4.1 Requirements at the Entry Point(s) 

The Shipper shall at the Entry Point(s) deliver Gas that meets the 
Specifications.  
 
Notwithstanding the above, if the Shipper's Gas is delivered together 
with other shippers' Gas at the Entry Point, the Shipper's Gas shall be 
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deemed to meet the Specifications if the commingled stream of all 
shippers' Gas delivered at the Entry Point, meets the Specifications at 
such Entry Point. This shall only apply for Off-spec Gas where there are 
no Quality Services.  

4.2 Right to refuse delivery 

The Operator may at all times refuse to accept the Shipper's Off-spec Gas 
or the Shipper’s Gas if delivered in an Off-spec Gas commingled stream. 
The Shipper shall in such case immediately stop any delivery of Gas. 

4.3 Gas not complying with requirements at the Entry Point 

Notwithstanding Articles 4.1 and 4.2, Gassled shall use reasonable 
endeavour to accept Off-spec Gas or the Shipper’s Gas if delivered in an 
Off-spec Gas commingled stream, provided that, in the reasonable 
opinion of the Operator, such Off-spec Gas would neither be detrimental 
to the operation of the Transportation System nor affect Gassled's ability 
to redeliver Gas to all shippers in accordance with Article 4.6. The above 
shall only apply for Off-spec Gas where there are no Quality Services. 

4.4 Right to take operational actions 

If the Shipper has delivered Off-spec Gas or has delivered Gas in an Off-
spec Gas commingled stream, the Operator shall have the right to take 
necessary operational actions to dispose of the Shipper's Gas at a 
convenient location or, if possible and subject to the respective field 
operator's prior approval, backflow the Gas.  

4.5 Quality Service 

If Shipper has delivered Off-spec Gas under a Booked Quality Removal 
Service the Gas shall be considered to be in compliance with the 
Specifications at the Entry Point. 
 
If Shipper has delivered Off-spec Gas under a Booked Quality Blending 
Service the Gas shall be considered to be Off-spec Gas at the Entry Point 
and the liability associated with Off-spec Gas deliveries shall remain with 
the Shipper. 
 
Quality Blending Service is pending on other Gas being delivered into 
the Transportation System and will only be offered if, in the Operators 
reasonable opinion, Gas can be redelivered within the Specifications at 
the Exit Points.   

4.6 Requirements at the Exit Point(s) 

Gassled shall redeliver at the Exit Point(s) Gas that meets the 
Specifications.  

4.7 Right to refuse redelivery 

The Shipper may refuse to accept redelivery of its Gas provided that the 
transportation system downstream of the Exit Point, based on the quality 
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provisions of that system, refuses to take said Gas. In such case the 
Operator shall in agreement with the Shipper and at the Shipper's cost 
take the necessary operational action to dispose of such Gas.  
 
However, if Article 4.6 is not fulfilled by Gassled, then the Operator shall, 
notwithstanding Articles 10.2 and 10.3, at Gassled’s cost take the 
necessary operational action to dispose of such Gas. 
  

5 TARIFF 

5.1 Transportation Tariffs 

The Tariffs for the Transportation Services shall be calculated in 
accordance with Tarifforskriften.  
 
The Tariffs shall be published on www.gassco.no. 

5.2 Capacity Fee Obligation 

Throughout the Booking Period, the Shipper is obliged to pay the Tariffs 
for a quantity of Gas corresponding to the Booked Entry Capacity and/or 
the Booked Processing Capacity and/or the Booked Quality Service 
and/or the Booked Exit Capacity (the “Capacity Fee Obligation”), or the 
Daily Nominations, whichever is the higher, for the applicable Entry and 
Exit Points and services in Area C, Area D and/or Area E. 
 
The Capacity Fee Obligation shall be suspended during any period and 
to the extent Gassled does not provide Transportation Services including, 
but not limited to;  
  

a) events described in Articles 2.5, 2.6 or 2.7 or Force Majeure 
(according to Article 11) affecting Gassled, in one Area preventing 
the Shipper's Gas from being received, processed, handled, 
transported or redelivered by Gassled in the same Area,  

 
b) periods when Gassled does not redeliver Gas in accordance with 

Article 4.6 and the Shipper has the right according to Article 4.7 
second paragraph to refuse to take redelivery, 

 
c) periods when the Shipper is curtailed or shut-off in Area A, Area 

B or Area H and cannot utilise, in whole or in part, its Booked 
Processing Capacity in Area C, provided that the Capacity Fee 
Obligation related to other Areas shall not be affected,  

 
d) periods when the Shipper is curtailed or shut-off in Area C and 

cannot utilise, in whole or in part, its Booked Exit Capacity in 
Area A and/or Area B and/or Area H, provided that the Capacity 
Fee Obligation related to other Areas shall not be affected. 
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Notwithstanding the first paragraph, the obligation to pay Tariff for the 
ethane treatment storage and loading service in Area C shall be based on 
actual production of ethane product. 

5.3 Other costs 

The Shipper shall reimburse the Operator or Gassled, as applicable, 
relevant taxes and/or fees levied on the Shipper’s Gas that the Operator 
or Gassled pays on behalf of the Shipper. 

5.4 Removal and abandonment costs 

Costs for removal and/or abandonment according to legal requirement, 
of all or any part of the Transportation System, and any costs including 
but not limited to clean up costs associated therewith, shall be paid by 
the Shipper based on an allocation method as described in Appendix D. 
 

6 MONTHLY INVOICE AND PAYMENT 

6.1 Monthly statement and invoice 

On or before the 7th Business Day of each Month or later subject to 
postponed allocation report according to the Operations Manual article 
6.1.1, the Operator shall submit an invoice to the Shipper showing the 
total amount payable by the Shipper to Gassled for the preceding Month. 
The invoice shall inter alia specify; 
 

a) the Booked Capacity, 
 

b) the Tariffs applicable,  
 

c) deductions, if any, in Capacity Fee Obligation according to Article 
5.2 second paragraph, and 

 
d) any other information that influence the amount payable. 

 
The Tariffs and the total amount payable shall be in the official 
Norwegian currency. 
 
If all data is not available, Gassled may issue a preliminary invoice. 

6.2 Payment 

The amount payable by the Shipper shall be paid and credited to bank 
accounts designated by Gassled on the 20th day of the Month in which 
the invoice referred to in Article 6.1 was submitted or not later than 10 
days after receipt of said invoice, whichever date comes later. 
 
The invoiced amount shall except in the case of manifest errors be paid 
without any deductions whether or not any part of or the entire amount 
is disputed.  
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6.3 Adjustment of preliminary invoice 

If any invoice was based on preliminary figures Gassled shall, as soon as 
possible, render to the Shipper a new invoice showing the appropriate 
adjustments to the preliminary invoice in the same manner as described 
in Article 6.1. The amount resulting from the adjustment, including 
interest, shall if payable by the Shipper, be paid not later than 20 days 
after the date of receipt of said new invoice. The amount resulting from 
the adjustment, including interest, shall if payable by Gassled, be paid 
not later than 20 days after the date of submission of said new invoice. 

 
Interest on the amount of adjustment shall be calculated at an annual rate 
equal to 3 months NIBOR as published by the Dagens Næringsliv, Oslo, 
on the first Business Day in the Month of issuance of the new invoice. 

 
Interest shall be paid for the period starting from and including the due 
date of the relevant preliminary invoice and ending on but excluding the 
value date of payment of said adjustment. 

6.4 Interest on amount due 

Should any Party fail to make any payment due hereunder at the time 
and in the manner provided for herein, the amount due shall bear 
interest for the period starting on and including the due date for payment 
and ending on, but excluding the value date for payment, calculated in 
accordance with the Law relating to Interest on Overdue Payments etc., 
of 17 December 1976 no. 100 (“Forsinkelsesrenteloven”). 

6.5 Suspension and termination  

If the Shipper’s failure to pay any sum due continues for 5 Business Days 
or more following the due date for payment of such amount, then at any 
time thereafter Gassled may by 5 Business Days’ notice to the Shipper, 
suspend the Transportation Services until the amount due has been paid 
by the Shipper (or by a guarantor on behalf of the Shipper). 
 
The suspension shall not relieve the Shipper from the Capacity Fee 
Obligation. 
 
If the Shipper’s default continues for 60 days or more following the due 
date for payment, then at any time thereafter Gassled may by notice to 
the Shipper, terminate the Transportation Agreement from the date 
specified in such notice. 

6.6 Financial qualification  

If the Shipper is not a Financially Qualified Company, the Shipper shall 
provide such guarantee as required by the Operator without undue 
delay.  
 
Until a required guarantee is provided, the Shipper shall be obliged to 
make its Tariff payments in advance. The Shipper shall be required to 
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pre-pay an amount equal to the estimated sum of the Tariffs applicable to 
the Shipper’s Booked Capacity for the current and the following 2 
Months, and then by pre-payment on the 20th day of each Month 
maintain a pre-paid amount equal to the estimated sum of the Tariffs 
applicable to the Shipper’s Booked Capacity for the current and the 
following 2 Months.  
 
If the Shipper fails to provide a guarantee within a reasonable deadline 
determined by the Operator or make any required pre-payment, Gassled 
shall have the right to suspend the Transportation Services or terminate 
the Transportation Agreement immediately, and Article 6.5 second 
paragraph shall apply. 

6.7 Change in financial circumstances 

The Shipper shall notify the Operator immediately if at any time   
 

a) the Shipper initiates a merger, dissolution, liquidation, winding 
up, reduction of share capital or a similar process, or 
 

b) there is a material deterioration in the financial resources of the 
Shipper,  

  
that is likely to have an adverse effect on the Shipper’s ability to fulfil its 
obligations under the Transportation Agreement and/or in case of a 
credit rating downgrade of the Shipper or its guarantor. 

6.8 Audit 

The Shipper shall, upon 30 days’ notice to the Operator, have the right to 
examine and audit the Operator's books and records for the years in 
which the Shipper's Gas was transported in the Transportation System 
and which are relevant to the allocation of Shipper’s Gas and the Tariffs 
charged to the Shipper.  
 
The audits shall be conducted within the 24 months period following the 
end of the year in question. If the audit reveals any inaccuracy in any 
invoice rendered, the necessary adjustments to such invoice and 
payments including interest in accordance with Article 6.3, shall be made 
promptly. No adjustment for any invoice or payments shall be made with 
respect to any claims filed after the expiration of the 24 months. 
 
The Shipper shall conduct the audits at reasonable hours and in a 
manner, which will result in a minimum of inconvenience to Gassled and 
the Operator. The Shipper shall cover its own expenses for the audit. 
 
The Shipper’s right to audit shall not include Confidential Information 
regarding other shippers. If examination of such Confidential 
Information is necessary, an independent auditor shall perform such part 
of the audit. The independent auditor shall only confirm whether the 
Operator’s calculations are correct and shall not reveal any Confidential 
Information to the Shipper.  
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Subject to the preceding paragraph, the Shipper shall endeavour to 
conduct the audit during the same period as other shippers. 

6.9 Rounding 

All calculations in the Transportation Agreement shall be made to 7 
places of decimals. A figure of 5 or more in the 8th decimal place shall 
cause a rounding up of the 7th decimal place. 
  

7 MEASUREMENT, TEST AND ANALYSES 

7.1 General 

All measurement, testing, on-line analysis and sampling shall be 
performed in accordance with the requirements in the Operations 
Manual article 5. 

7.2 Measurement audit 

The Parties may conduct such audits as provided for in the Operations 
Manual article 5 at each other’s facilities. Such audits shall be performed 
during the normal office hours in effect at the facilities at the time of the 
audit and in a manner which shall result in a minimum of inconvenience. 
The Shipper shall give a notice of at least 90 Days, specifying involved 
facilities, scope and options for preferred audit periods.  

8 DETERMINATION OF QUANTITIES 

8.1 Allocation of Gas 

The allocation to the Shipper of quantities of Gas hereunder shall be 
determined in accordance with the Operations Manual article 6. 

8.2 Fuel Gas and Replacement Gas 

Fuel Gas and Replacement Gas shall be supplied by the Shipper in kind 
based on the Shipper’s Daily Nominations in the relevant Areas.  
 
Deliveries of Fuel Gas and Replacement Gas shall be made in accordance 
with the Operations Manual article 6. 
  

9 GUARANTEE 

9.1 Shipper's guarantee 

The Shipper guarantees that it at the time of delivery and continuing up 
and until the time of redelivery has the right to dispose of all Gas 
delivered by it to Gassled. 
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The Shipper agrees to indemnify Gassled and the Operator against all 
suits, judgements, actions, debts, accounts, damages, costs, losses and 
expenses arising from or out of any legal claims of any and all persons to 
or against the Gas. Gassled shall, within a reasonable time after receiving 
notice of the assertion of any such claim, notify the Shipper of such fact 
and shall permit them to participate in the defence against such claim. 

9.2 Gassled's guarantee 

Gassled guarantees that the Gas redelivered to the Shipper at the Exit 
Point(s) shall be free from all claims of any kind and nature, except in 
case any such claims existed at the time of receipt by Gassled.  
 
Gassled agrees to indemnify the Shipper against all suits, judgements, 
actions, debts, accounts, damages, costs, losses and expenses arising from 
or out of any legal claims of any and all persons to or against said Gas 
except to the extent such claim or defects are attributable to the Gas 
which the Shipper delivered or caused to be delivered to Gassled 
hereunder and existed at the time of such delivery. The Shipper shall, 
within a reasonable time after receiving notice of the assertion of any 
claim, notify Gassled of such fact and shall permit it to participate in the 
defence against such claim. 
  

10 LIABILITY AND INSURANCE  

10.1 Risk of loss of Gas  

Risk of loss of and damage to the Shipper's Gas shall at all times be and 
remain with the Shipper.  
 
For the purpose of determining any risk or liability under the 
Transportation Agreement, the Gas delivered shall be deemed to be 
situated in the designated Area in accordance with the Booked Exit 
Capacity and/or Booked Processing Capacity in such Area.  

10.2 Shipper's indemnification right 

Gassled shall indemnify and hold the Shipper and/or its Agents, and/or 
its Contractors and/or Subcontractors and any of the aforesaid's 
employees, harmless from and against any loss, damage and/or expense 
arising out of any claim for; 
 

a) injuries to or death of any employees of the Participant and/or 
the Operator, and/or their Contractors and/or Subcontractors, 
and/or  

 
b) loss of or damage to the property of Gassled and/or the 

Operator, and/or their Contractors and/or Subcontractors, and 
any of the aforesaid's employees, and/or 
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 c) all indirect losses, which include but are not limited to loss of 
profit, to Gassled and/or the Operator, and/or their Contractors 
and/or Subcontractors and any of the aforesaid's employees,  
 

arising out of or in connection with the Transportation Agreement, 
including the non-performance by the Shipper of any of its obligations, 
except where such claim is a result of gross negligence or wilful 
misconduct by the managerial and/or supervisory personnel of the 
Shipper and/or its Agents, its Contractors and/or Subcontractors. 

10.3 Gassled’s and the Operator’s indemnification right 

The Shipper shall indemnify and hold Gassled and the Operator, and/or 
their Contractors and/or Subcontractors and any of the aforesaid's 
employees, harmless from and against any loss, damage and/or expense 
arising out of any claim for; 
 

 a) injuries to or death of any employees of the Shipper and/or its 
Agents, its Contractors and/or Subcontractors, and/or 
 

b) loss of or damage to the property of the Shipper and/or its 
Agents, its Contractors and/or Subcontractors, and any of the 
aforesaid's employees, and/or 

  
 c) all indirect losses, which include but are not limited to loss of 

profit, to the Shipper and/or its Agents, its Contractors and/or 
Subcontractors, and any of the aforesaid's employees,  
 

arising out of or in connection with the Transportation Agreement, 
including the non-performance by Gassled or the Operator of any of its 
obligations, except where such claim is a result of gross negligence or 
wilful misconduct by the managerial and/or supervisory personnel of 
the Participant or the Operator and/or their Contractors and/or 
Subcontractors. 

10.4 Use of Third Party facilities 

To the extent that Gassled makes use of Third Party facilities for the 
Transportation Services, these Terms and Conditions shall apply to such 
use. 

10.5 Liability for Off-spec Gas 

Notwithstanding Article 10.2, the Shipper having delivered Off-spec Gas 
shall be liable for any loss of Gas and/or direct costs to Gassled caused 
by or resulting from the deliveries of Off-spec Gas. If the Shipper’s Gas is 
delivered in an Off-spec Gas commingled stream, the Shipper shall be 
liable pro rata to its share in the Off-spec Gas commingled stream, unless; 
 

a) the Operator in a joint statement from all shippers delivering Gas 
in the commingled stream has been instructed to distribute such 
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liability otherwise, or 
 

b) the Shipper, or a group of shippers, stipulates another 
distribution of liability within 10 Business Days after the 
Operator have informed about the intention to distribute the 
liability pro rata to the share in the Off-spec Gas commingled 
stream, and none of the other shippers concerned have objection 
to this within 10 Business Days following notice of such other 
distribution. 

 
The Operator shall endeavour to minimise such costs and losses. 

10.6 Escape of Gas 

Notwithstanding Articles 10.2 and 10.3, but subject to the second and 
third paragraph of this Article 10.6, all expenses and damages which may 
be incurred by either of the Parties as a result of environmental pollution, 
explosion, fire or any other events arising out of the escape of Gas from 
the Transportation System shall be divided between all shippers of Gas in 
the relevant Area(s) of the Transportation System as determined in 
accordance with Article 10.9. 
 
Notwithstanding Article 10.2 and the first paragraph of this Article 10.6, 
if such pollution, explosion, fire or other events are caused by an act or 
omission by the Shipper, then the Shipper shall be held liable, provided, 
however, that each shipper, including the Shipper, shall indemnify and 
hold Gassled and the Operator harmless from and against expenses and 
damages incurred as a result thereof as determined in accordance with 
Article 10.9. The Shipper hereby accepts and agrees to indemnify Gassled 
and the Operator in such manner.  
 
However, if such expenses and damages are caused by gross negligence 
or wilful misconduct by the managerial and/or supervisory personnel of 
Gassled and/or the Operator, their Contractors and/or Subcontractors, 
then Gassled shall indemnify the Shipper. 
 
Irrespective of the liability principles stated above, all expenses and 
damages which may be incurred as a result of environmental pollution, 
explosion, fire or any other events arising out of the escape of Gas from 
the Transportation System shall be recovered under the insurances 
arranged by Gassled pursuant to Article 10.7 up to the maximum limits 
of such insurances as stipulated in the Desk Quotation. 
 
To the extent such expenses and damages can be recovered under the 
insurances arranged by Gassled pursuant to Article 10.7, such recovered 
amounts shall be credited the shippers pro rata to each shipper's liability 
in respect of such expenses and damages as determined in accordance 
with Article 10.9. 
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If the total loss exceeds the maximum limits as stipulated in the Desk 
Quotation, then the shippers will be responsible for the excess amount as 
calculated in accordance with Article 10.9. 

10.7 Insurance  

Gassled shall be responsible for arranging all insurance in respect of the 
Transportation System, as well as Third Party liability insurance covering 
liabilities arising out of or in connection with any activity or omission 
related to the Transportation Agreement.  
 
All such insurance shall contain waivers of all rights of subrogation in 
favour of the Shipper (including its Affiliated Companies) and/or its 
Agents, its Contractors and/or Subcontractors, and any of the aforesaid's 
employees. Further, such insurance shall specify that the shippers' 
liabilities under Article 10.6 shall be covered under the insurance up to 
the respective maximum limit as stipulated in the Desk Quotation.  
 
The Shipper shall be responsible for arranging all insurance in respect of 
the property of the Shipper.  
 
All Shipper's insurances shall contain waivers of all rights of subrogation 
in favour of Gassled, the Participant (including their Affiliated 
Companies) and the Operator, and/or their Contractors and/or 
Subcontractors, and any of the aforesaid's employees.  
 
Gassled and the Shipper shall upon request submit to the Operator their 
insurance programmes relevant to the Transportation Agreement and 
undertake to inform the Operator of changes made therein. 

10.8 Gassled’s liability 

The liability of each Participant related to the Transportation Agreement 
shall be several, according to its ownership interest in Gassled at any 
time, and not joint or collective. 

10.9 Shippers' shared liability  

The liability for expenses and damages for which neither an individual 
shipper nor Gassled can be held liable according to the Transportation 
Agreement and, subject to Article 10.6 third paragraph, the liability for 
expenses and damages which may be incurred by either of the Parties as 
a result of environmental pollution, explosion, fire or any other events 
arising out of the escape of Gas from the Transportation System as 
described in Article 10.6, shall be shared between the shippers. The 
Shipper’s liability shall be determined according to its share of the total 
Booked Exit Capacity in Area A, Area B, Area D, Area F, Area G, Area H 
or Area I or the Booked Processing Capacity in Area C or Area E, 
depending on in which Area the liability is related to, for the 365 Days 
preceding the Day when the event causing expenses, losses and/or 
damages occurred.  
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11 FORCE MAJEURE 

11.1 Force Majeure 

Force Majeure shall mean any event beyond Gassled’s and the Operator’s 
control related to the Transportation System and the operation thereof or 
any event beyond the Shipper’s control related to the Shipper’s Facilities 
and the operation thereof that the Operator or the Shipper, as the case 
may be, could not reasonably be expected to have taken into account at 
the time when the relevant Booking(s) was made.  

11.2 Relief due to Force Majeure  

As long as and to the extent a Party is rendered unable to perform any of 
its obligations due to Force Majeure, the Party shall be relieved from 
liability for failure to perform such obligations other than the obligation 
of payment of money. 
 
A Party rendered unable wholly or in part to make any payment due and 
payable, shall not be relieved from its obligation to pay interest, 
according to the interest rate given in Article 6.3, for the period from the 
due date of payment until payment is actually made.  

11.3 Notification and Remedies 

A Party claiming relief on account of Force Majeure shall;  
 

a) as soon as practical give notice to the other Party of the event said 
to constitute Force Majeure, such notice including information 
about the circumstances and a statement of the steps and time 
believed necessary to remedy the Force Majeure situation and 
afford reasonable facilities for a site inspection if desired at the 
expense and risk of the Party making examination, and 
 

b) proceed with diligence and at its own expense to take steps to 
remedy the failure as soon as possible in a Reasonable and Prudent 
manner, provided always that no Party shall be required to make 
more than commercially reasonable investments nor shall it be 
obligated to settle any labour dispute except in such manner as it 
shall in its own judgement think fit. 

11.4 Long term Force Majeure 

If a Party due to an event of Force Majeure has been rendered unable to 
perform any of its obligations for a period of 24 consecutive Months, 
either Party shall have the right, after the expiry of such period, to 
terminate the part of the Transportation Agreement affected by Force 
Majeure. 
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12 MISCELLANEOUS 

12.1 Notices 

Any notice or other communication required or permitted to be given 
pursuant to the Transportation Agreement shall be in writing and may be 
given by delivering the same by hand or by sending the same by prepaid 
first class post or electronic mail to the relevant address or electronic mail 
address set out in the Company Agreement or such other address or 
electronic mail address as any Party may give in writing, from time to 
time, to the other in accordance with this Article 12.1.  
 
Any such notice, given as aforesaid, shall be deemed to have been given 
or received at the time of delivery if delivered by hand, at the time at 
which confirmation of successful delivery is received if sent by electronic 
mail and on the 5th Business Day next following the day of sending if sent 
by prepaid first class post. The use of electronic mail for transfer of 
documents shall at all times be in accordance with internationally 
recognised standards as may be adopted by the Operator. The chosen 
standard shall enable the use of digital signatures or similar electronic 
safety device, encryption, filing and retrieving. 

12.2 Notice in case of restructuring 

If the Shipper initiate a merger, dissolution, liquidation, winding up, 
reduction of share capital or a similar process that is likely to have an 
adverse effect on the Shipper’s ability to fulfil its obligations under the 
Transportation Agreement, or suffers a material credit rating downgrade 
also after the Shipper’s last Booking Period has expired, the Shipper shall 
give notice to the Operator immediately after such process have been 
initiated and / or such credit rating downgrade has occurred. 

12.3 Confidentiality 

Confidential Information shall not be disclosed by the Shipper or the 
Operator to any Third Party, or by the Operator to the Participant. 
However, the Confidential Information may be disclosed by; 
 
a) the Operator to;  
 

(i) the Agent or Affiliated Company of the Shipper,  

(ii) the Contractors and/or Subcontractors of the Operator to the 
extent disclosure is required for the proper execution of their 
work,  

(iii) the advisers of the Operator or to arbitrators to the extent it is 
required for the proper execution of their assignments, or  

(iv) governmental authorities in connection with required reports.  

 
b) the Shipper to; 
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(i) the Agent or any Affiliated Company of the Shipper,  

(ii) any bona fide potential buyer of the Shipper’s Gas or an interest 
in the sources delivering Gas under the Transportation 
Agreement, 

(iii) any bona fide potential assignee of the Shipper’s Transportation 
Agreement,  

(iv) any relevant institution in connection with the borrowing of funds 
or issuance or sale of security,  

(v) the stock exchanges on which any securities of the Shipper are or 
may be quoted to the extent required by the applicable rules of 
such stock exchanges,  

(vi) the advisers of the Shipper or to arbitrators to the extent it is 
required for the proper execution of their assignments, or 

(vii) any governmental authorities in connection with required reports. 

 
Notwithstanding the above, the Operator may; 
 
a) provide to the relevant field operator historical lifting data in order to 

maintain the gas lifting account, 
 
b) provide Confidential Information that has both been made 

anonymous and aggregated with other shippers’ confidential 
information, 

 
c) at any time in connection with bona fide legal disputes arising out of 

the Transportation Agreement, provide the Participant with any 
relevant Confidential Information,  

 
d) make Confidential Information pertaining to planned and unplanned 

outages publicly available in accordance with the principles for 
publication as laid down in Appendix F hereto. 

 
Where disclosure of Confidential Information is made to a Third Party or 
Participant, the disclosing Party shall ensure that appropriate safeguards 
are undertaken to prevent the Third Party or the Participant, as the case 
may be, from making any further disclosure of such information.  

12.4 Telecommunications and data transmission  

The Shipper shall, at its own cost and expense, install or ensure that 
necessary telecommunication equipment according to the Operator’s 
specifications is installed. 

12.5 Time reference 

Any reference to time shall be to the time in force in Norway.  
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12.6 Sanctions 

Shipper shall ensure that vessels used for lifting NGL and/or Stabilised 
Condensate are not in breach of or violates any applicable UN, US,  UK, 
EU and/or Norwegian sanctions in force at any given time until the 
vessel has left the jetty, and to notify the Operator immediately if such 
breach or violation may occur. 
 
Shipper shall indemnify and hold Gassled and the Operator, and/or their 
Contractors and/or Subcontractors and/or any of the aforesaid’s 
employees harmless from and against any loss, damage and/or expense 
arising out of any breach or violation of any of the above mentioned 
sanctions. 

12.7 Amendments to the Terms and Conditions including the 
Appendices 

Amendments to the Terms and Conditions including the Appendices are 
subject to approval by the Ministry. Proposals for such amendments shall 
be developed by the Operator. Before any such proposals are submitted 
to the Ministry the Operator shall submit the proposals in writing for 
consultation in accordance with “Forskrift 27. juni 1997 nr. 653 til lov om 
petroleumsvirksomhet “, section 65, second paragraph.  
 
The Shipper shall submit its comments within 20 Business Days after 
receipt of such notice from the Operator. The Operator shall take due 
consideration of the Shipper’s comments and submit them to the 
Ministry, along with the proposals.  
 
The amendments shall enter into force as determined by the Ministry. 
 

13 TERM OF AGREEMENT 

13.1 Termination of the Transportation Agreement and/or Booked 
Capacity 

The Transportation Agreement shall terminate on the earlier of;  
 

a) the date when the Shipper’s last Booking Period has expired,  
 

b) the date Gassled ceases to own and operate the Transportation 
System provided Gassled has given 24 months prior notice of said 
event,  
 

c) the date when the licence period(s) for the Transportation System 
expires, or 
 

d) the date specified in the termination notice issued according to 
Article 6.5 or on date of termination according to Article 6.6 or 
Article 11.4. 
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Additionally, Booked Capacity shall terminate upon decommissioning of 
relevant parts of the Transportation System in accordance with a decision 
which has been subject to shipper involvement and, if applicable, 
received approval from the Ministry, provided Gassled has given 24 
months' written notice of said event. 

13.2 Survival of Termination 

The termination shall be without prejudice to any payment obligation 
being unfulfilled or any liability incurred and not paid at the date of 
termination. 
  
The Parties rights and obligations according to Articles 6.8 and 12.3 shall 
remain for a period of 3 years from the date of termination. 
 
The Shipper’s obligation according to Articles 5.4 and 12.2 shall survive 
the termination of the Transportation Agreement. 
 

14 ASSIGNMENT 

The Shipper may only assign its rights and obligations under the 
Transportation Agreement subject to prior written consent from Gassled. 
 
Notwithstanding the above, the Shipper may assign its rights and 
obligations to unused Booked Capacity provided that;  
 

a) the Operator has confirmed that the assignee; 
  

(i) is a Financially Qualified Company, 
(ii) has entered into a Company Agreement, and 

(iii) fulfils the requirements in the Booking Manual for obtaining 
Booked Capacity in the secondary market, 

 
and,  

 
b) the assignee has accepted to be bound by the Transportation 

Agreement.  
 

For the avoidance of doubt, an assignment of ownership to the 
Transportation System entails a corresponding assignment of rights and 
obligations under the Transportation Agreement. 
 

15 APPLICABLE LAW AND ARBITRATION  

The Transportation Agreement shall be governed and construed in 
accordance with Norwegian law. 
 
Any controversy or dispute that may arise in connection with or as a 
result of the Transportation Agreement and which cannot be resolved by 
mutual agreement between the Parties shall be finally decided by 
arbitration in Stavanger in accordance with Norwegian Arbitration Act of 
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14 May 2004 No 25 (“Lov om voldgift”), as subsequently amended or 
replaced. Unless otherwise agreed, the arbitration proceedings, 
documents and correspondence in connection with the arbitration and 
awards delivered pursuant to this Article 15 are confidential in 
accordance with the confidentiality provisions herein. 
 
Documents and statements in the Norwegian and English language shall 
be allowed in any procedure involving arbitration. Translation thereof 
shall be at the expense of the Party requesting such translation. 
 

 



                                                                      1 January 2026 

Operations Manual  Page 1 of 48 

 
 
 
 

APPENDIX A 
 

TO 
 

TERMS AND CONDITIONS FOR 
TRANSPORTATION OF GAS IN GASSLED 

 
*** 

 
OPERATIONS MANUAL 

 
 
 
 

  



                                                                      1 January 2026 

Operations Manual  Page 2 of 48 

 

TABLE OF CONTENTS 
 

1 APPLICABILITY, DEFINITIONS, PRIORITIES AND AMENDMENTS ....................... 4 
1.1 Applicability ............................................................................................................................. 4 
1.2 Definitions ................................................................................................................................ 4 
1.3 Relation to the Shipper Manual ............................................................................................. 6 

2 NOMINATIONS ........................................................................................................................ 6 
2.1 Forecasts.................................................................................................................................... 6 
2.2 Availability ............................................................................................................................... 7 
2.3 Daily Nominations and re-nominations .............................................................................. 7 
2.4 Shipper’s Gas Delivery Requirement in Area A, Area B and in Area E .......................... 8 
2.5 Shipper’s Gas Delivery Requirement in Area D ................................................................. 8 
2.6 Reporting .................................................................................................................................. 9 
2.7 Planned Maintenance.............................................................................................................. 9 
2.8 Meetings .................................................................................................................................... 9 
2.9 Coordination .......................................................................................................................... 10 

3 OPERATIONS ........................................................................................................................... 10 
3.1 Obligations prior to commencement of Transportation Services ................................... 10 
3.2 Capacity tests ......................................................................................................................... 10 
3.3 Transportation Curtailment ................................................................................................. 11 
3.4 Interruption ............................................................................................................................ 12 
3.5 Minimum throughput ........................................................................................................... 12 
3.6 Maximum increase in throughput ...................................................................................... 12 
3.7 The Operator’s right to refuse deliveries ........................................................................... 12 

4 OPERATING CONDITIONS AND QUALITY REQUIREMENTS................................ 13 
4.1 Requirements at the Entry Point(s) ..................................................................................... 13 
4.2 Requirements at the Exit Point(s) ........................................................................................ 13 
4.3 Combination of Gas in order to meet the quality requirements ..................................... 14 
4.4 Removal Service .................................................................................................................... 14 
4.5 Blending Service .................................................................................................................... 14 
4.6 Liquid product quality compensation ................................................................................ 15 
4.7 Use of Third Party Facilities ................................................................................................. 15 

5 MEASUREMENTS, TESTS AND ANALYSES ................................................................... 16 
5.1 General .................................................................................................................................... 16 
5.2 Measurements, tests and analyses at the Entry Point(s) .................................................. 16 
5.3 Measurements, tests and analyses at the Exit Point(s) ..................................................... 16 
5.4 Facilities upstream of the Entry Point(s) ............................................................................ 16 
5.5 Facilities downstream of the Entry Point(s) ...................................................................... 17 
5.6 Design of measurement facilities ........................................................................................ 18 
5.7 Maintenance, calibration and measurement errors .......................................................... 19 
5.8 Analysis .................................................................................................................................. 20 
5.9 Codes and standards ............................................................................................................. 21 

6 ALLOCATION OF SHIPPER’S GAS .................................................................................... 23 
6.1 General .................................................................................................................................... 23 



                                                                      1 January 2026 

Operations Manual  Page 3 of 48 

6.2 Gas allocation ......................................................................................................................... 24 
6.3 Dry Gas accounting ............................................................................................................... 29 

7 TABLES ...................................................................................................................................... 31 
7.1 Entry specifications for Gas entering Area A .................................................................... 31 
7.2 Entry specifications for Gas entering Area B ..................................................................... 32 
7.3 Entry specifications for Unstabilised Condensate entering Area C ............................... 33 
7.4 Entry specifications for Gas entering Area D .................................................................... 34 
7.5 Entry specifications for Gas entering Area E at Entry Point E1 ...................................... 35 
7.6 Entry specifications for Gas entering Area F ..................................................................... 36 
7.7 Entry specifications for Gas entering Area G .................................................................... 37 
7.8 Entry specifications for Gas entering Area H .................................................................... 38 
7.9 Entry specifications for Gas entering Area I ...................................................................... 39 
7.10 Exit specification for Gas being redelivered at Exit Point A3 ......................................... 40 
7.11 Exit specifications for Gas being redelivered at Exit Point B2 ........................................ 41 
7.12 Exit specifications for NGL and Stabilised Condensate being redelivered from Area C

 .................................................................................................................................................. 42 
7.13 Exit specifications for Gas being redelivered from Area D ............................................. 42 
7.14 Exit specifications for Gas being redelivered at Exit Point E2 (Kollsnes Næringspark) 

and at Exit Point E5 (Mongstad Gas Pipeline) .................................................................. 44 
7.15 Exit specification for NGL being redelivered from Area E ............................................. 45 
7.16 Exit specifications for Gas being redelivered from Area F .............................................. 46 
7.17 Exit specifications for Gas being redelivered from Exit Point H2 .................................. 47 
7.18 Exit specifications for Gas being redelivered from Area I ............................................... 48 

 
 

  



                                                                      1 January 2026 

Operations Manual  Page 4 of 48 

1 APPLICABILITY, DEFINITIONS, PRIORITIES AND AMENDMENTS 

1.1 Applicability 

This Operations Manual sets out the operational regulation regarding the 
Shipper's and Gassled's rights and obligations given in the Terms and 
Conditions.  
 
The Operator will execute Gassled’s rights and obligations according to this 
Operations Manual.  

1.2 Definitions 

The definitions set out in the Terms and Conditions applies to this Operations 
Manual. In addition, the following terms shall have the meaning ascribed to them 
below: 
 
1. “Accounting Period” shall mean a Month. 

2. “Components” means nitrogen, carbon dioxide, methane, ethane, propane, 
iso-butane, normal butane, iso-pentanes, normal pentane, hexane, heptane, 
octanes, nonanes, decanes and heavier hydrocarbons.  

3. “Entry Point Availability” shall mean the quantity of Gas that at a given point 
in time can be delivered from a Field at an Entry Point. 

4. “Exit Point Availability” shall for any Exit Point in an Area mean the quantity 
of Rich Gas or Dry Gas that Gassled at a given time is able to redeliver to all 
shippers at that Exit Point. 

5. “Field” shall mean any production facility producing Gas for deliveries to 
Gassled for Transportation Services. 

6.  “Gas Delivery Requirement” shall mean the actual quantities of Gas to be 
delivered from the Shipper’s Field in order to meet the Shipper’s 
nominations. The Shipper’s Gas Delivery Requirement shall be calculated 
according to articles 2.4 and 2.5.  

7. “Gross Calorific Value“ or “GCV” shall mean the superior gross calorific 
value as defined in ISO 6976. The combustion reference temperature shall be 

25 C. 

8. “Kilowatt-hour” or “kWh” shall mean 3.6 MJ.  

9. “MegaJoule” or “MJ” shall mean 1,000,000 joules which shall be identical 
with the definition of the derived “SI unit of quantity of heat J” as defined in 
ISO 80000 Quantities and units. 

10.  “Nm3” (normal cubic metre) of Gas shall mean the quantity of Gas which at 0 
Degrees Celsius and at an absolute pressure of 1.01325 bar and when free of 
water vapour occupies the volume of 1 cubic metre. 
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11. “Operational Services” shall mean Opflex, Lineflex and adjustment of Linefill 
quantity and shipper imbalance. 

12. “Processing Capacity Availability” shall for any Processing Capacity mean 
the quantity of Gas that Gassled at a given time is able to process for all 
shippers in such Processing Capacity. 

13. “Quality Compensation Procedure” shall mean the detailed procedures 
included in article 10 of Appendix C. 

14.  “Quality Service Availability” shall for any Quality Service mean the 
quantity of Gas that Gassled at a given time is able to handle for all shippers 
in such Quality Service. 

15. “Shipper’s Field Operator “shall mean the operator of the Shipper’s Field(s). 

16. “Shipper’s Field” shall mean the production facilities producing Shipper’s 
Gas for deliveries, either directly to or through transportation and/or 
processing facilities upstream of the Entry Point for the Shipper’s Gas, to the 
Transportation System, whether the production facilities are owned by the 
Shipper or not.  

17. ”Significant Systematic Error” shall mean a Systematic Error that exceeds 0,02 
per cent of total mass flow provided that the economic value of the error is 
greater than the cost of correcting such error. 

18. “Systematic Error” shall mean a detected error in a measurement result that 
is not corrected by the measurement model and that is caused by issues such 
as: 

• failure of measurement equipment (equipment that does not meet 
performance requirements) 

• non-compliance with internal requirements and routines 
(management system) 

• incorrectly read values 

• errors in calculations 

• incorrectly entered parameters in computer system (incorrect 
parameters used in calculations) 

For the avoidance of doubt, if routine recalibrations tests reveal any 
deviations compared to previous measurement results, such deviations shall 
normally not be considered a Systematic Error.   

19. “Transportation Curtailment” shall mean any event affecting the 
Transportation System, including, but not limited to, events described in the 
Terms and Conditions Articles 2.5, 2.6, 2.7, or Force Majeure, that reduces the 
capacity in the Transportation System. 
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20. “Wobbe Index” or “WI” shall mean the GCV divided by the square root of 
the relative density. 

1.3 Relation to the Shipper Manual  

The regulations set out in the Operations Manual are supplemented by the 
Shipper Manual. In case of conflict between the Operations Manual and the 
Shipper Manual, the regulation in the Operations Manual shall unless otherwise 
expressly stated, always prevail.  
 

2 NOMINATIONS 

2.1 Forecasts  

Forecast according to this article 2.1 shall have content and be in accordance with 
time limits as described in the Shipper Manual. 
 
The Shipper shall issue, or provide Shipper’s Field Operator to issue, to the 
Operator:  
 

• Long-term forecasts  

• Monthly forecasts (15-month rolling) 

• Weekly forecasts 
 
of its deliveries of Gas at each Entry Point. 
The Shipper shall issue to the Operator monthly forecast for the next month of 
the amount of ethane that should be routed from Area C to Area D. 
 
The forecasts shall in all aspects be consistent with the relevant forecasts 
submitted to the Norwegian authorities.  

 
The Operator shall submit to the Shipper forecasts for the Gross Calorific Value 
of the Gas to be redelivered at the Exit Point(s) in Area D and the Dry Gas Exit 
Points in Area C and Area E. 
 
The Operator shall submit to the Shipper forecasts for the NGL to be redelivered 
at the Exit Point(s) in Area E. 
 
The Shipper shall ensure that the Shipper’s Field Operator(s) informs the 
Operator of relevant plans for maintenance, tests, shut-down, temporary periods 
of decreased/increased deliveries of Gas, minimum export requirement and 
available processing capacity at the Shipper’s Field(s), and the time and duration 
for such events, as soon as such information is available. 
 
The Operator shall inform the Shipper of programmes for planned maintenance, 
shut-downs, tests and any other activities related to the Transportation System 
and Fields which could affect the Entry Point Availability, Processing Capacity 
Availability, Quality Service Availability and/or the Exit Point Availability or 
otherwise influence delivery and/or redelivery of Shipper’s Gas. 
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2.2 Availability 

The Operator shall inform the Shipper daily of its available quantities of Gas at 
Shipper’s Field(s).  
 
The Shipper shall ensure that the Shipper’s Field Operator daily informs the 
Operator of the available quantities of Gas at the relevant Entry Point(s). 
 
The Operator shall inform the Shipper daily of its available quantities of ethane 
that should be routed from Area C to Area D based on the Shipper’s forecast. The 
Operator may adjust the available quantities of ethane that should be routed 
from Area C to Area D to meet the lifting programme in the NGL Lifting 
Procedure. 

2.3 Daily Nominations and re-nominations  

The Shipper shall submit to the Operator its Daily Nominations, except for 
Interruptible Capacity, for each Day before 14:00 hours on the preceding Day. 
 
The Shipper shall submit to the Operator its Daily Nominations for Interruptible 
Capacity in accordance with the procedure described in the Shipper Manual.  
 
The Daily Nominations shall specify deliveries and redeliveries in energy units 
and shall have a content as further described in the Shipper Manual.  
 
The Operator shall accept the Shipper’s Daily Nomination submitted within the 
deadline in the first paragraph. If the Shipper after the deadline makes a re-
nomination, the Operator shall use reasonable endeavours to accept the re-
nomination. If the Operator accepts the re-nomination, the re-nomination shall be 
deemed to be a Daily Nomination. 
 
The Operator has a right to instruct the Shipper to re-nominate if;  
 

• the combination of the Daily Nominations for the Entry Point(s) and the 
Exit Point(s) in an Area are not, in the Operator’s opinion, operationally 
feasible, 

• the Daily Nominations from all shippers for one stream, in cases where 
the Exit Point has more than one stream, exceed the capacity of that 
stream (in such case the Daily Nomination shall be adjusted pro rata 
according to total Daily Nomination on that stream), 

• the Daily Nominations at Entry Point F1 and Entry Point F2 (due to the 
combined Daily Nomination for Entry Point F1 and Entry Point F2) in 
combination with the Daily Nominations at Entry Point F3 and Entry 
Point F4 respectively, are higher than actual capacity at the relevant Entry 
Point. In such case the Shipper will be instructed to reduce the Daily 
Nominations at Entry Point F1 or Entry Point F2 down towards its 
booking at the relevant Entry Point. 

• the Daily Nomination deviates significantly from the Daily Nomination 
for the previous Day.  
  

Further the Operator has a right to refuse Shipper’s Daily Nominations for the 
Exit Point D7 (St. Fergus), Exit Point D10 (Easington), Exit Point A2 (Entry Point 
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to Area F) and Exit Point A3 (entry point to the 12 “ Statfjord UK Gas Pipeline) if 
the Gas to be redelivered at such Exit Points will not comply with the relevant 
Specifications, unless the Shipper accepts redelivery of Off-spec Gas and such 
acceptance does not affect the redelivery of Gas to the other shippers at such Exit 
Point. The Shipper accepting redelivery of such Off-spec Gas shall be liable for 
any consequences resulting from acceptance of such Off-spec Gas redeliveries. 
 
The Operator shall match the Shipper’s Daily Nominations for the Exit Point(s) in 
Area D and/or Exit Point in Area F and/or Exit Point in Area I with the 
quantities nominated for transport in the downstream transportation systems.  
 
Unless otherwise agreed with the Operator, the Shipper shall not be entitled to 
nominate deliveries or redeliveries of Gas as an uneven flow-rate throughout the 
Day. 
 
The nomination procedure is further described in the Shipper Manual. 

2.4 Shipper’s Gas Delivery Requirement in Area A, Area B and in Area E 

The Gas Delivery Requirement into Area A shall be the Gas Delivery 
Requirement at the Area D Entry Point D1 (Kårstø) according to article 2.5 
multiplied with the Area C rich gas factor for the respective Field(s) and/or the 
Gas Delivery Requirement at the Area A Exit Point A2 and/or Area A Exit Point 
A3.  
 
The Gas Delivery Requirement into Area B shall be the Gas Delivery 
Requirement at the Area D Entry Point D1 (Kårstø) according to article 2.5 
multiplied with the Area C rich gas factor for the respective Field(s) and/or the 
Gas Delivery Requirement at Exit Point B2. 
 
The Area C rich gas factor is the Shipper’s Field delivery into Area A, for 
redelivery at the Area D Entry Point D1 (Kårstø), or Area B, divided by the 
Shipper’s Field allocated Dry Gas exit Area C.  
 
The Gas Delivery Requirement into Area E shall be the Gas Delivery 
Requirement at the Area D Entry Point D2 (Kollsnes) according to article 2.5, Gas 
Delivery Requirement at Exit Point E2 and Gas Delivery Requirement at Exit 
Point E5 multiplied with the Area E rich gas factor for the respective Field(s).  
 
The Area E rich gas factor is the Shipper’s Field delivery into Area E, divided by 
the Shipper’s Field allocated Dry Gas exit Area E. 

2.5 Shipper’s Gas Delivery Requirement in Area D 

The Gas Delivery Requirement at the Area D Entry Point(s) shall be the Shipper's 
Daily Nominations at the Area D Exit Point(s) adjusted for; 

• any part of Fuel Gas allocated to the Shipper in Area D, 

• any part of the difference between the total sum of Gas metered at the 
Area D Entry Point(s) adjusted for the calculated change in Gas inventory 
in Area D, and the total sum metered at the Exit Point(s) including Area D 
Fuel Gas.  
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2.6 Reporting 

The Operator shall on a daily basis notify the Shipper of the Shipper’s Gas 
delivered at the Entry Point(s) and redelivered at the Exit Point(s) (except for the 
NGL and Stabilised Condensate) on the previous Day, and the status of the 
Shipper’s operational accounts. 
 
The Operator shall on a monthly basis notify the Shipper of the Shipper’s Gas 
redelivered each Day at the Exit Point(s) during the previous Month. 
 
The Shipper shall ensure that the Shipper’s Field Operator(s) on a daily basis 
notifies the Operator of the quantity of Gas delivered at the relevant Entry 
Point(s) on the previous Day. 
 
The Shipper shall ensure that the Shipper’s Field Operator(s) on a monthly basis 
notifies the Operator of the quantity of Gas delivered by the Shipper at the 
relevant Entry Point(s) each Day of the previous Month.  
 
The Shipper shall notify the Operator of the date and time of any Bilateral 
Transactions as soon as reasonably practical. Any Bilateral Transactions that 
takes place within Day shall for the purpose of these Terms and Conditions take 
effect as from the time the appurtenant re-nomination takes effect.  

2.7 Planned Maintenance 

The Operator shall each calendar year during the period between May and 
December discuss with the Shipper the maintenance plan for the following two 
calendar years. The decision on the duration of and the reduction in 
Transportation Services during the Maintenance Period(s) shall be made solely 
by the Operator. However, when deciding upon the Maintenance Period(s) the 
Operator shall inter alia take into account; 
 
a. that the Maintenance Period(s) shall be determined with the objective to 

minimise disruption to the Transportation Services to the extent possible, 

b. the need for maintenance of the Fields, 

c. the need for maintenance of the Transportation System, any downstream 
receiving terminal(s) and/or other adjacent transportation systems, 

d. the need for maintenance of facilities used for onshore transportation of Gas. 

The Operator shall before 16 December in each calendar year submit a notice to 
the Shipper stating the Maintenance Period(s), any possible quality implications 
and the transportation capacity available to the Shipper on each Day of the 
Maintenance Period(s) for the following two calendar years. 

2.8 Meetings 

The Operator and the Shipper shall, if requested, meet in order to discuss 
subjects related to the delivery and redelivery of Gas under the Transportation 
Agreement. 
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The schedules for meeting and for exchanging information may be adjusted to 
coincide with the Shipper's procedure(s) for reporting to the Norwegian 
authorities. 
 
Furthermore, the Operator and the Shipper shall meet when requested by the 
Shipper. 

2.9 Coordination 

The Operator and the Shipper shall coordinate their activities regarding 
necessary Gas quantities to be delivered to the Transportation System to meet the 
Shipper’s requirements for redelivery of Gas pursuant to article 2. The Shipper 
shall ensure that the relevant Shipper’s Field Operator(s) participate in such 
coordination activities. 
 

3 OPERATIONS 

3.1 Obligations prior to commencement of Transportation Services 

Prior to the commencement of the Transportation Services: 
 
a. The Shipper shall at the Operator’s request provide evidence to the Operator 

that telemetry and communication facilities for monitoring of the operating 
conditions and the quality of Gas to be delivered at the Entry Point are in 
good operational order; 

b. The Shipper shall make available to the Operator the necessary analysis and 
test results to verify that the Gas to be delivered at the Entry Point is within 
the Specifications as set forth in article 4.1. The requirements according to this 
article 3.1 shall also upon the Operator’s request apply after any major shut-
off; 

c. The Operator shall at the Shipper’s request provide evidence to the Shipper 
that telemetry and communication facilities for monitoring of the operating 
conditions and the quality of Gas at the Exit Point(s) are in good operational 
order;  

d. The Operator shall at the Shipper’s request, allow for connection of the 
downstream transportation system operator’s telemetry systems to the 
Transportation System for exchange of relevant telemetry signals. 

3.2 Capacity tests 

The Operator shall be entitled to perform capacity tests in the Transportation 
System. If such tests would require changes or stable conditions in Gas delivery 
and/or redelivery, the Shipper shall in cooperation with the Shipper’s Field 
Operators use reasonable endeavours to comply with requests for such changes. 
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3.3 Transportation Curtailment 

In the event of Transportation Curtailment, the Operator shall calculate the new 
Entry Point Availability, Processing Capacity Availability, Quality Service 
Availability and / or Exit Point Availability, for the Shipper and inform the 
Shipper without delay.  
 
For Area A the Shipper’s new reduced capacity at the relevant Exit Point(s) shall 
be calculated as its pro rata share of all shippers’ Bookings at the relevant Exit 
Point(s) for the Day for which the total capacity is reduced.  
 
For Area B the Shipper’s new reduced capacity at the relevant Exit Point(s) shall 
be calculated as its pro rata share of all shippers’ Bookings at the relevant Exit 
Points(s) for the Day for which the total capacity is reduced. 
 
For Area C, the Shipper’s new reduced Processing Capacity Availability and / or 
Quality Service Availability shall be calculated as its pro rata share of all 
shippers’ Booked Processing Capacity/Booked Quality Service for the relevant 
service(s) for the Day for which the total capacity is reduced.  
 
Notwithstanding the above paragraph, in case of Transportation Curtailment of 
the carbon dioxide service in Area C the general carbon dioxide blending (“CO2 

B”) service shall be curtailed first, thereafter the special carbon dioxide blending 
(“CO2 D”) service and finally the carbon dioxide removal (”CO2 R”) service.  
 
For Area D, the Shipper’s new reduced Quality Service Availability shall be 
calculated as its pro rata share of all shippers’ Booked Quality Service for the 
relevant services for the Day for which the total capacity is reduced.  
  
For Area D, the Shipper’s new Exit Point Availability shall be calculated as its pro 
rata share of all shippers’ Bookings at the affected Exit Point for the Day for 
which the total Exit Point Availability is reduced.  
 
For Area E, the Shipper’s new reduced Processing Capacity Availability and / or 
Quality Service Availability shall be calculated as its pro rata share of all 
shippers’ Booked Processing Capacity/Booked Quality Service for the relevant 
service(s) for the Day for which the total capacity is reduced.  
 
For Area F, the Shipper’s new reduced capacity shall be calculated as its pro rata 
share of all shippers’ Bookings at the relevant Entry Point or Exit Point for the 
Day for which the total capacity is reduced. 
 
For Area G, the Shipper’s new reduced capacity shall be calculated as its pro rata 
share of all shippers’ Bookings at the Exit Point for the Day for which the total 
capacity is reduced. 
 
For Area H, the Shipper’s new reduced capacity shall be calculated as its pro rata 
share of all shippers’ Bookings at the Exit Point for the Day for which the total 
capacity is reduced. 
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For Area I, the Shipper’s new reduced capacity shall be calculated as its pro rata 
share of all shippers’ Bookings at the Exit Point for the Day for which the total 
capacity is reduced.  
 
In case of Transportation Curtailment after the Day has started the already 
delivered, processed and / or redelivered quantities of Gas shall be allocated to 
the Shipper in accordance with its Daily Nominations, for the period prior to the 
point in time when the Transportation Curtailment occurred. 
 
Notwithstanding the above, Firm 2 Capacity, as defined in the Booking Manual, 
has a lower curtailment priority and shall be curtailed first. 

3.4 Interruption 

In case of interruption of Interruptible Capacity, the Operator shall calculate the 
Shipper’s new reduced capacity at the relevant Entry Point, Processing Point and 
/ or Exit Point as its pro rata share of all shippers’ Interruptible Booking at the 
relevant Entry Point, Processing Point and / or Exit Point for the Day for which 
the Interruptible Capacity is reduced.  
 
In case of interruption after the Day has started the already delivered, processed 
and / or redelivered quantities of Gas shall be allocated to the Shipper for the 
period prior to the point in time when the interruption occurred. 

3.5 Minimum throughput 

If on any Day the sum of quantities of Gas nominated by all shippers does not 
add up to the minimum throughput capacity as required to operate the 
Transportation System, Gassled’s Daily Transportation Commitment shall be 
suspended. 

3.6 Maximum increase in throughput 

If on any Day the quantities of Gas nominated by the Shipper for the following 
Day increase compared to the Shipper’s nomination for the current Day to the 
extent that the nomination, in the Operator’s sole opinion, cannot be honoured 
by Gassled due to a physical limitation to the total increase in the Transportation 
System throughput from one Day to another, Gassled’s Daily Transportation 
Commitment shall be suspended. 

3.7 The Operator’s right to refuse deliveries 

Notwithstanding note 2 of article 7.2, if the Shipper has Gas for delivery which is 
processed at Åsgard B, the Operator shall have the right to instruct the Shipper to 
reduce the carbon dioxide content down to 2.00 mole % to the extent such Gas, in 
the reasonable opinion of the Operator, will cause Gas at the Area C Exit Point(s) 
to be Off-spec Gas with regard to carbon dioxide. 
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4 OPERATING CONDITIONS AND QUALITY REQUIREMENTS 

4.1 Requirements at the Entry Point(s) 

For Gas entering Area A, the operating conditions and quality specifications in 
article 7.1 shall apply (the “Specifications”).  
 
For Gas entering Area B, the operating conditions and quality specifications in 
article 7.2 shall apply (the “Specifications”). 
 
For Unstabilised Condensate entering Area C, the operating conditions and 
quality specifications in article 7.3 shall apply (the “Specifications”). 
 
For Gas entering Area D, the operating conditions and quality specifications in 
article 7.4 shall apply (the “Specifications”).  
 
For Gas entering Area E, the operating conditions and quality specifications in 
article 7.5 shall apply (the “Specifications”). 
 
For Gas entering Area F, the operating conditions and quality specifications in 
article 7.6 shall apply (the “Specifications”). 
 
For Gas entering Area G, the operating conditions and quality specifications in 
article 7.7 shall apply (the “Specifications”). 
 
For Gas entering Area H, the operating conditions and quality specifications in 
article 7.8 shall apply (the “Specifications”). 
 
For Gas entering Area I, the operating conditions and quality specifications in 
article 7.9 shall apply (the “Specifications”). 
 
In addition, the Gas shall be free from objectionable odours, materials, or liquid 
matter, waxes, gums and gum-forming constituents and dust or other solid 
matter which might cause damage to or interference with the proper operation of 
facilities through which it flows. 

4.2 Requirements at the Exit Point(s) 

For Gas being redelivered from Area C and Area E to Area D, the operating 
conditions and quality specifications in article 7.4 shall apply (the 
“Specifications”).  
 
For Gas being redelivered at Exit Point B2 (Draugen), the operating conditions 
and quality specifications in article 7.11 shall apply (the “Specifications”). 
 
For NGL and Stabilised Condensate being redelivered from Area C, the 
operating conditions and quality specifications in article 7.12 shall apply (the 
“Specifications”). 
 
For Gas being redelivered from Area D, the operating conditions and quality 
specifications in article 7.13 shall apply (the “Specifications”). 



                                                                      1 January 2026 

Operations Manual  Page 14 of 48 

 
For Gas being redelivered at Exit Point E2 and at Exit Point E5, the operating 
conditions and quality specifications in article 7.14 shall apply (the 
“Specifications”). 
 
For NGL being redelivered from Area E, the operating conditions and quality 
specifications in article 7.15 shall apply (the “Specifications”). 
 
For Gas being redelivered from Area F, the operating conditions and quality 
specifications in article 7.16 shall apply (the “Specifications”). 
 
For Gas being redelivered at Exit Point H2, the operating conditions and quality 
specifications in article 7.17 shall apply (the “Specifications”). 
 
For Gas being redelivered from Area I, the operating conditions and quality 
specifications in article 7.18 shall apply (the “Specifications”). 
 
If the Operator redelivers or expects to redeliver Off-spec Gas to the Shipper, the 
Operator shall inform the Shipper as soon as possible. 

4.3 Combination of Gas in order to meet the quality requirements 

The Operator shall use reasonable endeavours to commingle Gas within the 
Transportation System and, if applicable, at the Exit Point(s) to ensure that the 
Specifications at the Exit Point(s) can be met. 
 
The Operator shall advise the Shipper how to combine its sources of Gas in order 
to comply with the Specifications at the Entry Point(s) and the Exit Point(s). 
However, the responsibility to ensure such compliance stays with the Shipper. 

4.4 Removal Service 

4.4.1 Carbon dioxide removal in Area C  

Notwithstanding article 4.1, if Shipper has sufficient Quality Removal Service for 
carbon dioxide in Area C, the Shipper shall have the right to deliver Gas 
according to note 3 of article 7.1, note 3 of article 7.2 and note 1 of article 7.8. 
 

4.4.2 Hydrogen sulphide removal in Area C 

Notwithstanding article 4.1, if Shipper has sufficient Quality Removal Service for 
hydrogen sulphide in Area C, the Shipper shall have the right to deliver Gas 
according to note 2 of article 7.1, note 4 of article 7.2 and note 2 of article 7.8. 

4.5  Blending Service 

4.5.1 Carbon dioxide blending in Area C 
Notwithstanding article 4.1, if Shipper has sufficient Quality Blending Service for 
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carbon dioxide in Area C, the Shipper shall have the right to deliver Off-spec Gas 
according to note 3 of article 7.1, note 3 of article 7.2 and note 1 of article 7.8. 

4.5.2 Carbon dioxide blending in Area D 
Notwithstanding article 4.1, if Shipper has sufficient Quality Blending Service for 
carbon dioxide in Area D, the Shipper shall have the right to deliver Off-spec Gas 
according to note 5 of article 7.4. 

4.5.3 Hydrogen sulphide blending in Area D 

Notwithstanding article 4.1, if Shipper has sufficient Quality Blending Service for 

hydrogen sulphide in Area D, the Shipper shall have the right to deliver Off-spec 
Gas according to note 6 of article 7.4. 

4.5.4 Carbon dioxide blending in Area E 

Notwithstanding article 4.1, if Shipper has sufficient Quality Blending Service for 
carbon dioxide in Area E, the Shipper shall have the right to deliver Off-spec Gas 
according to note 2 of article 7.7. 

4.5.5 Hydrogen sulphide blending in Area E 

Notwithstanding article 4.1, if Shipper has sufficient Quality Blending Service for 
hydrogen sulphide in Area E, the Shipper shall have the right to deliver Off-spec 
Gas according to note 3 of article 7.7.  

4.6 Liquid product quality compensation  

If Gassled redelivers to the Shipper NGL and Stabilised Condensate at the Exit 
Point(s) in Area C that are outside the Specification at the Exit Point(s), then 
Gassled shall compensate the Shipper in accordance with article 9 in the NGL 
Lifting Procedure or article 10 in the Gudrun Blend Lifting Procedure as 
applicable.  
 
The costs for such product quality compensation shall be carried by all shippers 
in Area C, including the Shipper, by including such costs as a share of the 
operational costs for the applicable service in Area C.  

4.7 Use of Third Party Facilities 

4.7.1 Gas over Heimdal Facilities (Not in use) 

 

4.7.2 Commingling Gas at Exit Point D7 

At Exit Point D7 at St. Fergus the Gas may for operational and gas quality control 
reasons be routed from Gassled Area D to the Frigg UK Association (FUKA) 
transportation system and redelivered from the FUKA transportation system into 
the downstream transportation system. The Gas shall nevertheless be considered 
to be within the Transportation System and redelivered at Exit Point D7 and 
Terms and Conditions shall apply accordingly. 
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The Shipper undertakes and agrees that Article 10.1 of the Terms and Conditions 
also shall apply in respect of FUKA and the operator of the FUKA transportation 
system when Shipper’s Gas is routed in accordance with this article 4.7.2. 

4.7.3 Gas over Statfjord facilities 

To reach Exit Points A2 and A3 and from Entry Point F4 the Gas will be routed 
over the Statfjord facilities. The Gas shall nevertheless be considered to be within 
the Transportation System and Terms and Conditions shall apply accordingly. 
 
The Shipper undertakes and agrees that Article 10.1 of the Terms and Conditions 
also shall apply in respect of Statfjord and the operator of the Statfjord facilities 
when Shipper’s Gas is routed in accordance with this article 4.7.3. 
 

5 MEASUREMENTS, TESTS AND ANALYSES 

5.1 General 

Subject to governmental regulations, all measurement, testing, on-line analysis 
and sampling facilities and procedures necessary to monitor the Gas quality and 
perform allocation of Shipper’s Gas according to article 6, shall be in accordance 
with this article 5. The procedures shall be made on the basis of high and 
consistent accuracy between measurement, test, on-line analysis and sampling of 
the Gas streams. 

5.2 Measurements, tests and analyses at the Entry Point(s) 

In order to monitor the operating conditions and the quality of the Gas to be 
delivered at the Entry Point(s), the Shipper shall carry out or cause to be carried 
out on its behalf necessary measurements, analyses and tests in the manner and 
frequency as requested by the Operator and shall have results from such 
measurements, analyses and tests transmitted to the Operator. 
 
Relevant data and specifications for any measuring facilities required upstream 
the Entry Point(s) to perform such monitoring of the operating conditions and 
the quality of the Gas shall be subject to review by the Operator. 

5.3 Measurements, tests and analyses at the Exit Point(s)  

In order to monitor the operating conditions and the quality of the Gas 
redelivered at the Exit Point(s), the Operator shall carry out or cause to be carried 
out the necessary measurements, analyses and tests in the manner and frequency 
set by the Operator and shall make the results from such measurements, analyses 
and tests available to the Shipper if so requested. At the Exit Point F1 (FLAGS) 
and Exit Point I1 (FLAGS) the operation conditions and the quality of the Gas 
shall be deemed to be equal to the operation conditions and the quality of the Gas 
measured and analysed at the Entry Point(s) to Area F and Area I respectively. 

5.4 Facilities upstream of the Entry Point(s) 

Subject to last paragraph of this article 5.4 the Shipper shall, at its own expense, 
have or ensure to have measurement, testing, on-line analysis and/or sampling 
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facilities installed maintained and operated upstream of the Entry Point(s). The 
design, installation and operation of said facilities shall be subject to approval by 
the Operator. Such approval shall not be unreasonably withheld or delayed. 
 
The Shipper shall ensure that the Operator have access at reasonable times to 
said facilities to witness the calibrations and tests and to observe the operation of 
the measurement, testing, on-line analysis and/or sampling facilities installed 
upstream the Entry Point(s). The Shipper shall furnish the Operator, at its request 
and for its audit, any and all metering data and other test information applicable 
to said facilities reasonably necessary for verification of the measurements 
contemplated in this article 5.4. 
 
In the event the Shipper or the Shipper’s Field Operator(s) experience a 
malfunction of its measurement, testing, on-line analysis and/or sampling 
facilities which may affect the accuracy of measurement, the Shipper shall ensure 
that the Shipper’s Field Operator(s) as soon as practically possible advise the 
Operator of the same. In such a case, the Gas quantities delivered shall be 
estimated by the respective Shipper’s Field Operator(s) and approved by the 
Operator. In the event that the malfunction prevents the Operator from properly 
allocating the received quantities to each shipper in accordance with article 6 and 
the malfunction cannot be corrected within a period of time acceptable to the 
Operator and as notified to the Shipper, then deliveries hereunder shall cease 
until such time as the malfunction has been corrected to the satisfaction of the 
Operator and the Operator has notified the Shipper that deliveries may be 
resumed. 
 
Unless fiscal metering is installed upstream Entry Point E1, total mass and 
composition of the deliveries at Entry Point E1 will be established by calculating 
the difference between the sum of all Gas out of Area E, and all other Gas streams 
measured into Area E. 

5.5 Facilities downstream of the Entry Point(s)  

The Operator shall arrange at its expense, with respect to all deliveries within 
and redeliveries from the Transportation System and/or any downstream 
receiving terminals, to have all measurement, testing, on-line analysis and/or 
sampling facilities installed, operated and maintained downstream the Entry 
Point(s). All tests and other procedures according to this article necessary for 
allocation and accounting of Shipper’s Gas in accordance with article 6 shall be 
performed in strict compliance herewith at each point where measurement, 
testing, on-line analysis and/or sampling facilities are installed in the 
Transportation System and/or any downstream receiving terminal(s) for 
allocation of Shipper’s Gas. 
 
Furthermore, at the request of the Shipper, the Operator will give reasonable 
notice to permit representatives of the Shipper to witness calibrations and tests, 
and to observe the operation of the relevant measurement, testing, on-line 
analysis and/or sampling facilities for allocation and accounting of Shipper’s Gas 
and the Operator shall also furnish to the Shipper at its request and for its audit, 
any and all metering data and other analyses and testing information applicable 
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to said facilities, reasonably necessary for the verification of the measurements 
contemplated in this article 5.5. 

5.6 Design of measurement facilities 

Subject to governmental regulations, the following principles shall apply for the 
metering equipment used for allocation of Shipper’s Gas in the Transportation 
System. 
 
The following related to the allocation of the Shipper’s Gas, shall be measured 
fiscally;  
 

• the mass of Gas at the Shipper’s Fields for all deliveries of Rich Gas and 
Unstabilised Condensate  into Area A , Area B and Area C except, subject to 
article 6.2.1, for Rich Gas at Entry Point A1,  

• the mass and energy of Gas for all deliveries of Gas into and out of Area D,  

• the mass of NGL delivered out of Area C, 

• the mass of Stabilised Condensate delivered out of Area C to vessels,  

• the mass of Gas at the Shipper’s Fields for all deliveries of Gas into Area E 
except, subject to article 5.4 last paragraph, for Rich Gas at Entry Point E1,  

• the mass of Gas for all deliveries of Gas out of Area E,  

• the mass of Gas for all deliveries of Gas into Area F, 

• the mass of Gas for all deliveries of Gas into Area G,  

• the mass of Gas for all deliveries of Gas into Area H, and 

• the mass of Gas for all deliveries of Gas into Area I. 

 
Fiscal metering systems shall be designed according to one of the following 
principles; 
 

• orifice meters in accordance with ISO 5167,  

• turbine meters for gas in accordance with ISO 9951 and AGA 7,  

• turbine meters for liquids in accordance with API MPMS,  

• ultrasonic meters according to relevant standards, or 

• any other design agreed between the Operator and the shippers. 

  
Any metering system shall be designed and constructed to have a high and 
consistent accuracy. 
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The design of any metering system to be used for the above purposes shall be 
approved by the Operator. 

5.7 Maintenance, calibration and measurement errors 

5.7.1 Maintenance and calibration  

 
To ensure that measurement accuracy is maintained within tolerance limits, all 
measurement equipment shall be maintained and operated in accordance with; 
 

• governmental regulations,  

• applicable codes,  

• manufacturer's specifications,  

• the Operator’s requirements related to fiscal metering, and 

• the Shipper’s Field Operator’s own requirements and procedures. 
Tolerance limits are specified in the same regulations, codes, specifications and 
requirements as described above. 
 
Calibration tests of the measurement equipment shall be performed in 
accordance with the above  and as agreed with the relevant operator(s) of the 
Field(s).  
 
Any Shipper whose interests may be affected by a measurement error may 
request the Operator to initiate special tests of the above measurement 
equipment in addition to the agreed regularly scheduled tests. The expense of 
any such special test shall be borne by the Shipper requesting such special test, 
unless such test shows that the error in the total mass flow , caused by a 
component being in error or out of calibration, exceeds 0.4 per cent, in which case 
the expense of the special test shall be included as normal operating cost in the 
relevant Area. 
 

5.7.2 Measurement errors etc.   

 
If any measurement equipment is out of service and the quantity of Gas 
delivered is not correctly indicated by the reading thereof, the quantity delivered, 
during such period, shall be estimated by the operator of the measurement 
equipment in question on the basis of the best data available  
 

• by using the registration of any check/backup measurement equipment, or 

• by correcting the error if the percentage of error is ascertainable by 
calibration, test or mathematical calculations, or 
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• by estimating the quantity of delivery by deliveries during preceding and/or 
subsequent periods under similar conditions when the measurement 
equipment was in service. 

If a measurement error is detected, the relevant measurement equipment shall be 
replaced, repaired or adjusted to record accurately, as determined appropriate by 
the Operator.  
 
In case of Significant Systematic Errors, previous recordings shall be corrected for 
the relevant period. If it is not possible to document how long such error has 
persisted, the corrections shall be performed for half the time elapsed since the 
date of the last test.  
 
  

5.8 Analysis 

Analyses for allocation of Shipper’s Gas shall be established by on-line 
chromatography, or by analysing flow proportional composite samples from the 
streams in question. 
 
On-line gas chromatographs and flow proportional samplers shall be operated 
and maintained according to applicable standards and best practices. 
 
Any analysis to be used in the allocation Shipper’s Gas shall be representative for 
the stream and time in question.  
 
The gas shall be analysed by gas chromatography according to ASTM 1945 latest 
version, to determine the content of; 
 

• nitrogen, 

• carbon dioxide, 

• methane, 

• ethane, 

• propane, 

• iso-butane,  

• normal butane, 

• iso-pentane, 

• normal pentane, 

• hexanes and heavier components. 
 
Hexanes and heavier components shall be further analysed if necessary to meet 
requirements in the prevailing measurement regulations. In such cases, the 
composition shall be reported in mass % per Component to the Operator. 
 
Due to the expected variations in flow and in gas composition, the resulting 
composition shall be flow weighted, either by performing flow proportional 
sampling, or by combining the analyses from online gas chromatographs with 
the flow as metered by the fiscal metering system. 
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When online gas chromatograph is used, a daily flow weighted analysis shall be 
calculated.  
 
For streams included in monthly allocation, a monthly flow weighted analysis 
shall be established. 
 
The analysis corresponding to the relevant allocation period shall be  reported to 
the Operator. 
 
      

5.9 Codes and standards 

Codes and standards to be used for measurement, test, on-line analysis and/or 
sampling of the Gas are subject to governmental regulations. 
 
Listed below are codes which are generally accepted in the oil and gas industry, 
any of which may be used for the purpose herein. The Operator will inform the 
Shipper if a change to a newer version of any standard is prepared. 
 

• NORSOK standard I-106  
Fiscal metering systems for hydrocarbon liquid and gas. 

• International Standard ISO 80000  
Quantities and units. 

• International Standard ISO 3171 
Petroleum Liquids – Automatic Pipeline Sampling. 

• International Standard ISO 5024 
Petroleum Liquids and Liquefied Petroleum Gases - Measurement -Standard 
reference conditions. 

• International Standard ISO 5167 
Measurement of fluid flow by means of pressure differential devices inserted 
in circular cross-section conduits running full - Part I: General principles and 
requirements, Part 2: Orifice plates, Part 3: Nozzles and Venturi nozzles, Part 
4: Venturi tubes. 

• International Standard ISO 5168 
Measurement of Fluid Flow – Procedure for the Evaluation of Uncertainty. 

• International Standard ISO 6974 
Natural Gas – Determination of composition with defined uncertainty by gas 
chromatography, Part 1: Guidelines for tailored analysis, Part 2: Measuring-
system characteristics and statistics for processing of data, Part 3: 
Determination of hydrogen, helium, oxygen, nitrogen, carbon dioxide and 
hydrocarbons up to C8 using two packed columns, Part 4: Determination of 
nitrogen, carbon dioxide and C1 to C5 and C6+ hydrocarbons for a laboratory 
and on-line measuring system using two columns. 
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• International Standard ISO 6976 
Natural Gas - Calculation of Calorific Values, Density, Relative Density and 
Wobbe Index from composition. 

• International Standard ISO 9951 
Measurement of gas flow in closed conduits - Turbine meters. 

• International Standard ISO 10715 
Natural Gas - Sampling Guidelines. 

• International Standard ISO 10790 
Measurement of fluid in closed conduits – Guidance to the selection, 
installation and use of Coriolis meters (mass flow, density and volume flow 
measurements). 

• International Standard ISO 12213 
Natural Gas - Calculation of compression factor, Part 1: Introduction and 
guidelines, Part 2: Calculation using molar-composition analysis. 

• AGA-7 
Measurement of Natural Gas by Turbine Meters – AGA Transmission 
Measurement Committee Report No. 7. 

• AGA 8 
Compressibility Factor of Natural Gas and Related Hydrocarbon Gases – 
AGA Transmission Measurement Committee Report No. 8. 

• AGA 9 
Measurement of Gas by Multipath Ultrasonic Meters – AGA Transmission 
Measurement Committee Report No. 9. 

• AGA 10 
Speed of Sound in Natural Gas and Other Related Hydrocarbon Gases – AGA 
Transmission Measurement Committee Report No. 10. 

• AGA 11 
Measurement of Natural Gas by Coriolis Meter – AGA Transmission 
Measurement Committee Report No. 11. 

• ASTM D- 1945 
Analysis of Natural Gas by Gas Chromatography. 

• ASTM D-3700  
Standard Test Method for Obtaining Hydrocarbon Fluid Samples Using a 
Floating Piston Cylinder. 

• GPA Publication 2166 
Methods for Obtaining Natural Gas Samples for Analysis by Gas 
Chromatography. 

• API Manual of Petroleum Measurement Standards 
Chapter 14 - Natural Gas Fluids Measurement. 
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• ISO 17089-1 
Measurement of fluid flow in closed conduits - Ultrasonic meters for gas - 
Part 1: Meters for custody transfer and allocation measurement. 

6 ALLOCATION OF SHIPPER’S GAS  

6.1 General 

6.1.1 Preliminary reporting 

The Operator shall report the metered quantities and the calculations of the 
Shipper’s Gas to the Shipper within the 7th Business Day of the succeeding 
Month. The report may be postponed if the mass and analysis result as described 
in article 6.2.7 seventh paragraph second sentence is issued later than the 1st 
Business Day of the Month succeeding the Month in which the analysis was 
taken. The standards and practices applicable to the metering and analysis in 
article 5 shall apply for the allocation calculations. 

6.1.2 Final reporting 

The Operator shall report the final metered quantities and the calculations of the 
Shipper’s Gas to the Shipper within the 7th Business Day of the next succeeding 
Month. The standards and practices applicable to the metering and analysis in 
article 5 shall apply for the allocation calculations. 

6.1.3 Reallocation 

In case of Significant Systematic Errors or in case of other errors in the Operator’s 
system that affect the Shipper, reallocation shall normally be performed by 
adjustments to the actual Month.  
 
In case of any of the abovementioned errors having occurred more than 24 
Months before the start of the current calendar year, the Operator shall decide 
how reallocation shall be performed, preferably by adjustments to the last 24 
Months.  
 
The Operator may, in its sole opinion, decide not to perform reallocation for 
errors, if the cost for such reallocation exceeds the value of the error or otherwise 
is unreasonable.  
 
Operator's decisions according to this article 6.1.3 are final. 

6.1.4 Yearly reallocation 

The Operator will report adjustments to the final metered quantities during the 
first half of the succeeding year taking into account any reporting from the 
Shippers after the final reporting as described in article 6.1.2. In case of significant 
errors the Operator may perform a reallocation during the year. 
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6.2 Gas allocation  

6.2.1 Measurement scheme Area A, Area B, Area C and Area H 

The measurement scheme for Area A, Area B and Area C comprises 
measurement facilities at each of the Fields delivering Gas into Area A, Area B or 
Area C, except for Entry Point A1 and Entry Point B2. In addition there are 
measurement facilities for Gas leaving Area A to Area F and to the 12 “ Statfjord 
UK Gas Pipeline. Gas delivered at Entry Point A1 is calculated based on 
production upstream this Entry Point and Gas delivered to Area F and the 12 “ 
Statfjord UK Gas Pipeline. Gas delivered at Entry Point B2 is calculated based on 
production upstream this Entry Point and Gas redelivered at Exit Point H2. 
Gas leaving Area H at Exit Point H2 is calculated based on Daily Nomination for 
such Exit Point. Gas leaving Area H at Exit Point H1 is calculated based on 
production in to Area H and Gas leaving Area H at Exit Point H2. 
 
In Area C, facilities are provided to measure the: 
 

• Dry Gas export stream(s)  
 

• Delivery streams of NGL and Stabilised Condensate  
 

• NGL and Stabilised Condensate present in storage tanks 
 

• Fuel Gas consumption 
 

• Gas stream to flare 
  

• Other streams or storage used in connection with allocation of Shipper’s 
Gas. 

 
A principles sketch of the allocation scheme is shown in figure 1. 
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Figure 1. : Measurement Scheme Areas A, B, C, F and H 
 

 
 

6.2.2 Measurement Area F 

The measurement for Area F comprises measurement facilities at each of the 
Entry Points where Gas is delivered into Area F. 

6.2.3 Measurement scheme Area E 

The measurement scheme for Area E comprises measurement facilities at each of 
the Fields delivering Gas into Area G.  
 
In Area E, facilities are provided to measure the: 
 

• Dry Gas export streams  
 

• Delivery streams of NGL to Vestprosess and Sture  
 

• Fuel Gas consumption 
 

• Gas stream to flare 
  

• Other streams or storage used in connection with allocation of Shipper’s 
Gas. 

 
 
A principles sketch of the allocation scheme is shown in figure 2. 
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Figure 2. : Measurement Scheme Areas E and G  
 

 
 

6.2.4 Measuring Area G 

The measurement for Area G comprises measurement facilities at each of the 
Entry Points where Gas is delivered into Area G. 

6.2.5 Measuring Area H 

The measurement for Area H comprises measurement facilities at each of the 
Entry Points where Gas is delivered into Area H. 

6.2.6 Measuring Area I 

The measurement for Area I comprises measurement facilities at each of the 
Entry Points where Gas is delivered into Area I. 

6.2.7 Measuring, sampling and analysis 

The Operator shall determine the total mass of each separate Gas stream 
mentioned in article 6.2.1. The total mass of each stream of NGL and Stabilised 
Condensate shipped from Area C shall be determined by the Operator by 
metering the mass during loading of vessels. 
 
The Operator shall determine the total mass of each separate Gas stream 
mentioned in article 6.2.2. 
 
The Operator shall determine the total mass of each separate Gas stream 
mentioned in article 6.2.3. The total mass of Gas delivered at Entry Point E1 shall 
be determined by the Operator by differential metering subject to article 5.4. 
 
The Operator shall determine the total mass of each separate Gas stream 
mentioned in article 6.2.4. 
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The Operator shall determine the total mass of each separate Gas stream 
mentioned in article 6.2.5. 
 
The Operator shall determine the total mass of each separate Gas stream 
mentioned in article 6.2.6. 
 
The Shipper shall, if requested by the Operator, ensure that a verified mass and a 
representative analysis is obtained from each of the streams from the Shipper’s 
Field(s) to determine the Components and any other substances as may be 
required for purposes of allocation of Shipper’s Gas. Such mass and analysis 
results shall be issued to the Operator within the 1st Business Day of the Month 
succeeding the Month in which the analysis was undertaken. For Fields 
delivering into Areas with daily allocation, such mass and analysis results shall 
instead be issued to the Operator every day within 09:00 for the previous Day. 
 
The Shipper shall ensure that the result of sample analysis at the Shipper Field(s) 
is reported to the Operator for each Component as described in article 5. The 
Operator shall use the result of such analysis for accounting and allocation 
purposes. 
 
The Operator shall for all calculations herein set the properties of combined 
hexanes and heavier hydrocarbons equal to normal hexane.  

6.2.8 Special consideration for Entry Point A1 

The total mass of the Shipper’s Gas delivered at Entry Point A1 shall be its share 
of the total mass delivered from all shippers calculated as described in article 
6.2.1 using the Shipper’s Daily Nomination. The Shipper’s share of the 
Components shall be adjusted for Components in the Daily Nomination of 
shippers Gas from Area A to Area F and from Area A to the 12 “ Statfjord UK 
Gas Pipeline.  

6.2.9 Allocation of Components  

The streams from the Shipper’s Field(s), except for Gas delivered at Entry Point 
E1, subject to article 6.2.4, shall be metered and analysed in accordance with 
article 6.2.37 during each Accounting Period. The mass of each of the individual 
Components in a stream shall be equal to the total mass of such stream 
multiplied by the mass fraction of each Component. 
 
The Shipper’s fractional share of a Component for each Shipper’s Field(s) in a 
commingled stream shall be the mass of that Component in the input stream 
from the Shipper’s Field(s), divided by the total mass of that Component for all 
input streams entering and becoming a part of the commingled streams. 
 
When a commingled stream is split into two or more separate streams, the 
Shipper’s fractional share of a Component for each Shipper’s Field(s) shall 
remain the same in each such separate stream. 
 
The Shipper’s fractional share for each Shipper’s Field(s) shall also apply to the 
output streams from Area C, including NGL and Stabilised Condensate.  
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The Shipper’s fractional share for each Shipper’s Field(s) shall also apply to the 
output streams from Area E, including NGL.  
 
The Shipper’s allocation percentage of the Shipper’s fractional share for each 
Shipper’s Field(s) shall be based on the Daily Nominations provided by the 
Shipper for the Shipper’s Field(s). 
 
In cases where there are no shipper nomination in respect of a Field the Operator 
will use an allocation key provided by the field operator. 

6.2.10 Fuel Gas, Gas to flare and Replacement Gas  

The Shipper shall ensure that Fuel Gas requirements at the Shipper’s Field(s) 
shall be withdrawn upstream of the Gas metering facilities. In the event Gas is 
withdrawn or vented downstream of the metering facilities, it shall be 
appropriately accounted for by procedures approved by the Operator. 
 
Fuel Gas and Gas to flare withdrawn in Area C shall be divided between specific 
services, and shall be accounted for and debited the Shipper in accordance with 
article 6.2.9. 
 
Fuel Gas and Gas to flare withdrawn in Area E shall be accounted for and 
debited the Shipper in accordance with article 6.2.9. 
  
Where determinable losses occur, Replacement Gas shall be accounted for and 
debited the Shipper in accordance with article 6.2.9. 

6.2.11 Shipper failing to lift NGL in Area C 

Product flaring in connection with the Shipper failing to lift NGL in Area C shall 
be treated as a “lifting” for the Shipper.  

6.2.12 Special consideration for ethane reinjection  

In case of reinjection of ethane to Area D according to Shipper's nomination, the 
allocation of such components deviates from article 6.2.9. Nominated re-injection 
of ethane will be allocated pro-rata between nominated Shippers. Operationally 
re-injected ethane to Area D, labelled “common”, will be allocated in accordance 
with ownership of remaining ethane.   

6.2.13 Special consideration for Entry Point F1 and Entry Point F2 

The Shipper’s Gas delivered at Entry Point F1 and F2 shall be the total deliveries 
at the Entry Points allocated in accordance with instructions from all shippers at 
such Entry Points.  

6.2.14 Reporting of Area F and Area I Gas 

The mass of each of the individual Components in the Shipper’s Gas shall each 
Day be reported to the Shipper. 

6.2.15 Special consideration for Exit Point H2 

The Shipper’s Gas at Exit Point H2 shall be equal to the sum of the Shipper’s 
Daily Nomination and the mass of the individual Components in the Shipper’s 
Gas shall be proportional to the mass in the Gas from the Shipper’s Field such 
Gas is nominated. 
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Shippers' Gas in Area H may be delivered to Exit Point H1 (Entry Point B2) 
and/or Exit Point H2. Deliveries to Exit Point H1 are calculated by difference 
between Entry Point H1 and Exit Point H2. 

6.2.16 Special consideration for Exit Point B2 (Draugen) 

In case of Shipper's nominations to Exit Point B2, the allocation of such 
Components deviates from the principles in article 6.2.9. Shipper's nominations 
to Exit Point B2 shall reduce such Shipper's ownership of Components to Exit 
Point B1 using the composition of the nominating Shipper's Field(s). 

6.3 Dry Gas accounting 

6.3.1 Accounting principle 

All calculations in the Dry Gas accounting are performed in energy.  

6.3.2 Measurement Dry Gas 

The measurement facilities for Area D are at the following locations; 
 

• at each of the Fields delivering Gas into Area D, upstream Area D Entry 
Points; 
 

• at the outlet of Area C, Area E and Area P for deliveries into Area D; 
 

• at each of the Area D Exit Points where the Gas is redelivered from Area 
D;  
 

• where Fuel Gas is consumed; 
 

• where other streams or storage are used in connection with the 
accounting of Shipper’s Gas. 

 
Allocation of Dry Gas from Area C and Area E is based on the allocation 
principles described in article 6.2. 
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Figure 3. : Measurement Scheme Area D  
 

 
 
 

6.3.3 Shipper’s Fuel Gas  

The Shipper shall ensure that Fuel Gas requirements at the Shipper’s Field shall 
be withdrawn upstream of the Gas metering facilities. In the event Gas is 
withdrawn or vented downstream of the metering facilities, it shall be 
appropriately accounted for by procedures approved by the Operator. 
 
The Area D Fuel Gas is allocated pro rata to shippers according to the respective 
shippers allocated share of the total Gas at the Area D Exit Points.  
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7 TABLES 

7.1 Entry specifications for Gas entering Area A 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  167 1 

Minimum operating pressure (barg) 120  

Maximum operating temperature (°C) 50 4 

Maximum cricondenbar pressure (barg)  110  

Maximum cricondentherm temperature (°C)  40  

Maximum water content (ppm vol) 53  

Maximum carbon dioxide (mole %) 2.00 3 

Maximum hydrogen sulphide and COS (ppm vol)  2.5 2 

Maximum O2 (ppm vol) 2.0  

Max. daily average methanol content (ppm vol) 2.5  

Max. daily average glycol content (litres/MSm3) 8  
 
(1) Based on maximum operating pressure at Statfjord B 
(2)  Subject to article 4.4.2 the maximum sum of hydrogen sulphide and COS is 17.3 ppm 
(vol). 
(3) Subject to articles 4.4.1 and 4.5.1 the maximum carbon dioxide is 6.00 mole %  
(4) At Entry Point A4 maximum operating temperature is 45°C   
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7.2 Entry specifications for Gas entering Area B 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  210 1 

Minimum operating pressure (barg) 112  

Maximum operating temperature (°C) 60  

Minimum operating temperature (°C) -10  

Maximum cricondenbar pressure (barg)  105  

Maximum cricondentherm temperature (°C)  40  

Maximum water content (ppm vol) 36  

Maximum carbon dioxide (mole %)  2.00 2, 3 

Maximum hydrogen sulphide and COS (ppm vol)  2.0 4, 5 

Maximum O2 (ppm vol) 2.0  

Max. daily average methanol content (ppm vol) 2.5  

Max. peak methanol content (ppm vol)  20  

Max. daily average glycol content (litres/MSm3) 8  
 

(1) Calculated at the Entry Point B1. 
(2) For Gas processed at Åsgard B maximum carbon dioxide is 2.30 mole %. 
(3) Subject to articles 4.4.1 and 4.5.1 the maximum carbon dioxide is 8.00 mole %  
(4) Subject to article 4.4.2 the maximum sum of hydrogen sulphide and COS is 50 ppm 

(vol). 
(5) For Gas processed at Åsgard B maximum hydrogen sulphide including COS is 2.5 

ppm (vol). 
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7.3 Entry specifications for Unstabilised Condensate entering Area C 

Designation and unit Specification 

Maximum operating pressure (barg) 18 

Minimum operating pressure (barg) 10 

Maximum operating temperature (°C) 20 

Minimum operating temperature (°C) -5 

Maximum Salt (ppm weight) 7 

Maximum hydrogen sulphide (ppm mole/mole% 
ethane) 

0.22 

Maximum carbonyl sulphide (ppm weight) 1.8 

Maximum methyl mercaptans (ppm weight) 2.2 

Maximum ethyl mercaptans (ppm weight) 2.2 

Maximum carbon dioxide (mole %) 1.50 

Maximum basic sediment and water (volume %) 0.2 

Maximum sediments (weight %) 0.05 

TVP (at 37.8 °C) bara 13 

Maximum silicon (ppb) 4000 

Maximum Total Acid Number (TAN) – (mg KOH)/g 0.5 
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7.4 Entry specifications for Gas entering Area D  

Entry Point 
 

Maximum 
operating 
pressure 

[barg] 

Maximum 
operating 

temperature 
[°C] 

Minimum 
operating 

temperature 
[°C] 

Notes 

D3 (Oseberg)  148.9 60 -20  
D4A (Heimdal) 151.8 50 -10 7 
D4B (Heimdal)  149 50 -20 7 

D6 (Jotun)  148.9 50 -10  

D7A (Sleipner)  149 60 -10 1 

D7B (Sleipner) 149 60 -10 1 

D8 (Ekofisk)  120 49 -5  

D9 (Nyhamna) 248 50 -10  

Designation and unit Specification  

Hydrocarbon dewpoint (°C at 50 barg) < - 10  

Water dew point (°C at 69 barg) -18  

Maximum carbon dioxide (mole %)  2.50 2,5 

Maximum oxygen (ppm vol) 2  

Maximum hydrogen sulphide incl. COS (mg/Nm3)  5 3,6 

Maximum mercaptans (mg/Nm3) 6.0  

Maximum sulphur (mg/Nm3)  30 4 

Gross Calorific Value (MJ/Sm3)  38.1 – 43.7  

Gross Calorific Value (MJ/Nm3)  40.2 – 46.0  

Gross Calorific Value (kWh/Nm3) 11.17 – 12.78  

Wobbe Index (MJ/Sm3)  48.3 – 52.8  

Wobbe Index (MJ/Nm3)  51.0 – 55.7  

Wobbe Index (kWh/Nm3) 14.17 – 15.47  
 
(1) Current maximum operating pressure at Entry Point D7A/B (Sleipner) limited to 149 

barg due to maximum operating pressure at Sleipner A. Maximum pipeline 
operating pressure is 151.8 barg. 

(2) For the commingled stream of PL018 Gas, PL006 Gas and PL033 Gas at the Entry 
Point D8 (Ekofisk) the maximum carbon dioxide is 2.60 mole %.  

(3) For the comingled stream of PL 018 Gas, PL 006 Gas and PL 033 Gas at the Entry 
Point D8 (Ekofisk) the maximum hydrogen sulphide excluding COS is 15 mg/Nm3. 

(4) For the Entry Point D8 (Ekofisk) the maximum total sulphur is 150 mg/Nm3 (120 
mg/Nm3 annual average).  

(5) Subject to article 4.5.2 the maximum carbon dioxide is 6.00 mol %. 
(6) Subject to article 4.5.3 the maximum hydrogen sulphide is 36 mg/Nm3 for the 

commingled stream at the Entry Point D8 (Ekofisk) and 15 mg/Nm3 for all other 
Entry Points. 

(7) Not in use. 
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7.5 Entry specifications for Gas entering Area E at Entry Point E1 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  94  1 

Minimum operating pressure (barg) 75 1 

Maximum operating temperature (°C) 10  

Minimum operating temperature (°C) -3  

Maximum water content (g/Sm³) 2.10 2 

Maximum carbon dioxide (mole %)  2.50  

Maximum hydrogen sulphide and COS (ppm vol)  3.3  

Maximum total sulphur in vapour phase (mg/Nm³)  120  

Maximum total sulphur in condensate phase (mole %)  0.40  

Maximum mercaptane sulphur in vapour phase 
(mg/Nm³)  

6  

Maximum mercaptane as sulphur in condensate phase 
(ppm weight) 

0.90  

Maximum oxygen (ppm vol) None  

Maximum methanol content (ppm vol) None  

Minimum Mono Ethylene Glycole (MEG) in aqueous 
phase (weight %)  

45  

Maximum Mono Ethylene Glycole (MEG) (m³/d)  950 3 

Maximum salt (mg/litre) None  

Maximum metal content (ppm weight) None  

Maximum corrosion products: Suspended Solid 
particles (ppm weight) in MEG 

55 4 

 
(1) Total capacity in Area E will be pending on the actual pressure. 
(2) Water from MEG injected at 90 per cent included. 
(3) MEG at 75 per cent weight for regeneration. 
(4) Including dissolved iron 6 ppm and iron as solid compounds 10 ppm. 
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7.6 Entry specifications for Gas entering Area F 
 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  154  

Minimum operating pressure (barg) 115  

Maximum operating temperature (°C) 50  

Maximum cricondenbar pressure (bara)  110  

Maximum water content (ppm vol) 55  

Maximum carbon dioxide (mole %) 1.60 1 

Maximum hydrogen sulphide (ppm vol)  2.50  

Maximum O2 (ppm vol) 10.0  

Max. daily average methanol content (ppm vol) 100  

Max. daily average glycol content (ppm vol) 0.6  

Maximum Mercury (µg/Sm3) 0.01  

Maximum Non-hydrocarbon content (mole %)  5.5  
 

(1) May exceed 1.60 mole % subject to acceptance from the SEGAL operator. 
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7.7 Entry specifications for Gas entering Area G 
 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  148 7 

Minimum operating pressure (barg) 91  

Maximum operating temperature (°C) 50  

Minimum operating temperature (°C) -10  

Maximum water content (g/Sm³) 0.65 1 

Maximum carbon dioxide (mole %)  2.20 2 

Maximum hydrogen sulphide and COS (ppm vol)  3.3 3 

Maximum total sulphur in vapour phase (mg/Nm³)  120  

Maximum total sulphur in condensate phase (mole %)  0.40  

Maximum mercaptane sulphur in vapour phase 
(mg/Nm³)  

6  

Maximum mercaptane as sulphur in condensate phase 
(ppm weight) 

0.90  

Maximum oxygen (ppm vol) None  

Maximum methanol content (ppm vol) None  

Minimum Mono Ethylene Glycole (MEG) in aqueous 
phase (weight %)  

45 4 

Maximum Mono Ethylene Glycole (MEG) (m³/d)  28.5 5 

Maximum salt (mg/litre) None  

Maximum metal content (ppm weight) None  

Maximum corrosion products: Suspended Solid 
particles (ppm weight) in MEG 

55 6 

 
(1) Water from MEG injected at 90 per cent included. 
(2) Subject to article 4.5.4 the maximum CO2 is 4.00 mole %. 
(3) Subject to article 4.5.5 the maximum sum of hydrogen sulphide and COS is 10 ppm 

(vol). 
(4) Maximum bicarbonate in lean MEG (90 per cent MEG) is 360 mmol/l (total 

alkalinity). 
(5) Rich MEG. 

(6) Including dissolved iron 6 ppm and iron as solid compounds 10 ppm. 
(7) At Entry Point G1 
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7.8 Entry specifications for Gas entering Area H 

 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  278  

Minimum operating pressure (barg) 112  

Maximum operating temperature (°C) 60  

Minimum operating temperature (°C) -10  

Maximum cricondenbar pressure (barg)  105  

Maximum cricondentherm temperature (°C)  40  

Maximum water dewpoint (°C at 69 barg) -18  

Maximum carbon dioxide (mole %)  2.00 1 

Maximum hydrogen sulphide and COS (ppm vol)  2.0 2 

Maximum O2 (ppm vol) 2.0  

Max. daily average methanol content (ppm vol) 2.5  

Max. peak methanol content (ppm vol) 20  

Max. daily average glycol content (litres/MSm3) 8  

 
(1) Subject to article 4.4.1 and 4.5.1 the maximum CO2 is 6.00 mole % 
(2) Subject to article 4.4.2 the maximum sum of hydrogen sulphide and COS is 50 ppm 

(vol). 
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7.9 Entry specifications for Gas entering Area I 
 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  154.2  

Minimum operating pressure (barg) 115  

Maximum operating temperature (°C) 55  

Maximum cricondenbar pressure (bara)  105 1 

Maximum water content (ppm vol) 35  

Maximum carbon dioxide (mole %) 1.60 2 

Maximum hydrogen sulphide and COS (ppm vol)  2.50  

Maximum O2 (ppm vol) 10.0  

Max. daily average methanol content (ppm vol) 100  

Max. daily average glycol content (ppm vol) 0.6  

Maximum Mercury (µg/Sm3) 0.01  

Maximum Non-hydrocarbon content (mole %)  5.5  
 

(1) Agreed dispensation for Shipper’s Gas: Maximum cricondenbar pressure of 115 bara 
provided that the hydrocarbon dewpoint at 5.6 °C is maximum of 103.8 barg. 

(2) May exceed 1.60 mole % subject to acceptance from the SEGAL operator.  
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7.10 Exit specification for Gas being redelivered at Exit Point A3 
 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  149  

Minimum operating pressure (barg) 115  

Maximum cricondenbar pressure (barg)  110  

Maximum water content (mg/Sm3) 35  

Maximum carbon dioxide (mole %) 2.50 1 

Maximum hydrogen sulphide and COS (ppm vol)  3.3  

Maximum O2 (ppm vol) 10  
 

(1) Shipper to be notified if CO2 content is above 1.15 mole %.  
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7.11 Exit specifications for Gas being redelivered at Exit Point B2 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  210 1 

Minimum operating pressure (barg) 112  

Maximum cricondenbar pressure (barg)  105  

Maximum water dewpoint (°C at 69 barg) -18  

Maximum carbon dioxide (mole %)  6.00  

Maximum hydrogen sulphide and COS (ppm vol)  50.0  

Maximum O2 (ppm vol) 2.0  
 

(1) Calculated at the Exit Point B2. 
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7.12 Exit specifications for NGL and Stabilised Condensate being redelivered 
from Area C 

Component 
weight % 

Ethane Propane   Butane Straight-
run 
Paraffinic 
Naphta 

Stabilised 
Conden-
sate 

Nitrogen - trace   trace - - 

Carbon 
dioxide  

  
0.1 max 

   
trace 

  

Carbon 
dioxide 
(ppm wt) 

 
100 
max 

 
 

   
 

 
- 

 
- 

Methane 1.5 
max 

0.05 
max 

  trace - - 

Ethane 95.0 
min 

2.5 max   0.1 max - - 

Propane 4.5 
max 

95.0 min   1.5 max - - 

Iso-butane - 2.5 max   25.0 min - - 

Normal 
butane 

 
- 

 
0.5 max 

   
51.0 min 

 
- 

 
- 

Butane 1.0 
max 

-   - - - 

Pentanes and 
heavier 

 
- 

 
trace 

   
2.0 max 

 
- 

 
- 

Carbonyl 
sulphide (ppm 
vol) 

 
- 

 
5.0 max 

   
- 

 
- 

 
- 

COS (ppb wt) 400 
max 

-   - - - 

Unsaturated 
hydrocarbons 

 
- 

 
- 

   
0.05 max 

 
- 

 
- 

Sulphur 
 (ppm wt) 

 
50 max 

 
25 max 

   
25 max 

 
- 

 
- 

Hg (ppb wt) 20 max -   - - - 

Methanol 
(ppm vol) 

 
- 

 
100 max 

   
50 max 

 
- 

 
- 

Methanol 
(ppm wt) 

 
100 
max 

 
- 

   
- 

 
- 

 
- 

Water content No 
free 

No free   No free No free - 

TVP at 37.8 °C  
- 

 
- 

   
- 

0.965 bara 
max 

 
- 

RVP at 37.8 °C   
- 

 
- 

   
- 

 
- 

0.76 bara 
max 

Basic 
Sediment and 
Water (vol %) 

       
0.5 max 

Salt (mg/l)       200 max 

7.13 Exit specifications for Gas being redelivered from Area D 
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Exit Point  Minimum 
contractual 

pressure [barg] 

Maximum 
operating 

temperature 
[°C] 

Minimum 
operating 

temperature 
[°C] 

Notes 

D1 (Snurrevarden)     

D2 (Dornum)  84 30 2  

D3 (Emden)  45-49 30 2  

D4 (Norsea) 45-49 18 4 7 
D5 (Zeebrugge)  80 32 1  
D6 (Dunkerque)  60 32 2  
D7 (St. Fergus)  41  1  
D8 (Grane)  130 50 -20  

D9 (Rogass)  50 -10  

D10 (Easington) 70 38 1  

D11 (Naturkraft)  50 -10 7 

D12 (Gina Krog)  50 -10  

D13 (Mariner)  50 -10  

D14 (Nybro) 85 20 -10 3 

Designation and unit for all Exit Points Specification  

Hydrocarbon dewpoint (°C at 1 – 69 barg) < -2  

Maximum water dew point (°C at 69 barg) -12 8 

Maximum carbon dioxide (mole %)  2.50 1, 2 

Maximum oxygen (ppm vol)  2 3 

Maximum H2S incl. COS (mg/Nm3) 5 6, 9 

Maximum mercaptans (mg/Nm3)  6.0  

Maximum sulphur (mg/Nm3)  30  

Gross Calorific Value (MJ/Sm3) 38.1 – 43.7  

Gross Calorific Value (MJ/Nm3)  40.2 – 46.0  

Gross Calorific Value (kWh/Nm3) 11.17 – 12.78  

Wobbe Index (MJ/Sm3)  48.3 – 52.8 4 

Wobbe Index (MJ/Nm3) 51.0 – 55.7 4 

Wobbe Index (kWh/Nm3) 14.17 – 15.47 4 

Relative density (-) ≤ 0.70 5 

 
(1) For the Exit Point D7 (St. Fergus) and Exit Point D13 (Mariner) the maximum carbon 

dioxide is 4.00 mole %.  
(2) Maximum carbon dioxide at the Exit Point D3 (Emden) for PL018 Gas, PL006 Gas 

and PL033 Gas is 2.60 mole %.  
(3) O2 specification Exit Points D7,D10 and D14 (St. Fergus, Easington and Nybro) is 

10.0 ppm. 
(4) Wobbe Index specification the Exit Points D7 and D10 (St. Fergus and Easington) is 

max. 51.41 MJ/Sm3, 54.23 MJ/Nm3, 15.06 kWh/Nm3. 
(5) Only applicable for Exit Points D7 and D10 St. Fergus and Easington. 
(6) Maximum H2S excl. COS at the Exit Point D10 (Easington) is 5 mg/Nm3.  
(7) Not in use. 

(8) Specification Maximum water dew point (°C at 69 barg) at Exit Point D14 (Nybro) is 
-8 °C. 

(9) For the Exit Point D2 (Dornum) and Exit Point D6 (Dunkerque) the maximum H2S 
incl. COS is 5.3 mg/Nm3. 
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7.14 Exit specifications for Gas being redelivered at Exit Point E2 (Kollsnes 
Næringspark) and at Exit Point E5 (Mongstad Gas Pipeline) 

 

Designation and unit  Specification Note 

Maximum operating pressure (barg) 80  

Minimum operating pressure (barg) 60  

Maximum operating temperature (°C) 5  

Minimum operating temperature (°C) -5  

Hydrocarbon dewpoint (°C at 51,7 bara) < -10.7  

Water dew point (°C at 70 bara) -18  

Maximum carbon dioxide (mole %)  2.50  

Maximum oxygen (mole %)  0.1  

Maximum H2S incl. COS (mg/Nm3)  5.0  

Maximum mercaptans (mg/Nm3)  6.0  

Maximum sulphur (mg/Nm3)  30  

Gross Calorific Value (MJ/Sm3) 38.1 – 43.7  

Gross Calorific Value (MJ/Nm3)  40.2 – 46.0  

Gross Calorific Value (kWh/Nm3) 11.17 – 12.78  

Wobbe Index (MJ/Sm3)  48.3 – 52.8  

Wobbe Index (MJ/Nm3) 51.0 – 55.7  

Wobbe Index (kWh/Nm3) 14.17 – 15.47  
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7.15 Exit specification for NGL being redelivered from Area E 

 

Designation and unit Specification Notes 

Maximum operating pressure (barg at sea level)  50  

Minimum operating pressure (barg at sea level) 20  

Maximum operating temperature (°C) 55  

Minimum operating temperature (°C) 0  

Maximum water content (ppm weight) 40  

Maximum carbon dioxide (mole %)  1.00  

Maximum hydrogen sulphide and COS (ppm 
weight)  

2.00  

Maximum mercaptans as sulphur C4- fraction (ppm 
weight)  

6  

Maximum sulphur C5+ fraction (weight %)  0.5  

Maximum true vapour pressure at 100 °F (37.8 °C) 
(psi) 

13 1 

Maximum residue (375+ °C) (weight %) 5  

Maximum methanol content (ppm weight) 20  

Maximum stable emulsions  None  

Maximum additives  None 2 

Maximum salt as NaCl (ppm weight) None  

Maximum metal content (ppm weight) 0.01  

Maximum Glycol (MEG or TEG) (ppm weight)  10  

 
(1) RVP = 2.0 bara at 37.8 °C for normal operation. 
(2) No additives without prior acceptance by Gassled. 
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7.16 Exit specifications for Gas being redelivered from Area F 

 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  140.2  

Minimum operating pressure (barg) 110  

Maximum operating temperature (°C) 50  

Maximum cricondenbar pressure (bara)  110  

Maximum water content (ppm vol) 55  

Maximum carbon dioxide (mole %) 1.60  

Maximum hydrogen sulphide (ppm vol)  2.50  

Maximum O2 (ppm vol) 10.0  

Max. daily average methanol content (ppm vol) 100  

Max. daily average glycol content (ppm vol) 0.6  

Maximum Mercury (µg/Sm3) 0.01  

Maximum Non-hydrocarbon content (mole %) 5.5  
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7.17 Exit specifications for Gas being redelivered from Exit Point H2 

 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  278  

Minimum operating pressure (barg) 112  

Maximum operating temperature (°C) 60  

Minimum operating temperature (°C) -10  

Maximum cricondenbar pressure (barg)  105  

Maximum cricondentherm temperature (°C)  40  

Maximum water dewpoint (°C at 69 barg) -18  

Maximum carbon dioxide (mole %)  2.00  

Maximum hydrogen sulphide and COS (ppm vol)  2.0  

Maximum O2 (ppm vol) 2.0  

Max. daily average methanol content (ppm vol) 2.5  

Max. peak methanol content (ppm vol) 20  

Max. daily average glycol content (litres/MSm3) 8  
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7.18 Exit specifications for Gas being redelivered from Area I 

 

Designation and unit Specification Notes 

Maximum operating pressure (barg)  140.2  

Minimum operating pressure (barg) 110  

Maximum operating temperature (°C) 57  

Minimum operating temperature (°C) 0  

Maximum cricondenbar pressure (bara)  105 1 

Maximum water content (ppm vol) 35  

Maximum carbon dioxide (mole %) 1.60  

Maximum hydrogen sulphide and COS (ppm vol)  2.50  

Maximum O2 (ppm vol) 10.0  

Max. daily average methanol content (ppm vol) 100  

Max. daily average glycol content (ppm vol) 0.6  

Maximum Mercury (µg/Sm3) 0.01  

Maximum Non-hydrocarbon content (mole %) 5.5  

 
(1) Agreed dispensation for Shipper’s Gas: Maximum cricondenbar of 115 bara provided 

that the hydrocarbon dewpoint at 5.6 °C is maximum of 103.8 barg. 
(2) May exceed 1.60 mole % subject to acceptance from the SEGAL operator. 
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1 Gassled Area Description 

1.1 Area A 

Area A comprises the 30 inch pipeline for carrying rich gas between the Statfjord B 
platform and the Kårstø gas plant including the 16 inch Gullfaks satellite T-
connection, the 12 inch Veslefrikk T-connection, the 8 inch Brage T-connection and 
the 12 inch Johan Sverdrup T-connection. Area A also comprises capacity rights for 
Gas from Area A over the Statfjord B platform. 

1.2 Area B 

Area B comprises the pipeline (28 inch upstream/42 inch downstream of an 
expansion joint) for carrying rich gas from the Åsgard B platform to the Kårstø gas 
plant commencing at the flexible riser connector at the Åsgard export riser base, 
including the Åsgard export riser base, the 16 inch U-loop T-connection, the 16 inch 
Draugen T-connection, the 16 inch Haltenbanken West T-connection, the 12 inch 
Njord T-connection and the 16 inch Skarv T-connection. 

1.3 Area C 

Area C comprises the Kårstø gas plant for processing and handling of Rich Gas, 
NGL, Unstabilised Condensate and storage/redelivery of the products. The 
services included in Area C are:  

 

• Extraction (“EXT”) which extracts Rich Gas in the trains 100, 200, 410 and 420, 

and delivers Dry Gas into Area D and NGL liquid fractions to the ETSL and 

FSL service. 

 

• Condensate Storage and Loading (“CSL”) which stabilise the Unstabilised 

Condensate including storage and loading facilities for redelivering of Stabilised 

Condensate, and delivers NGL liquid fractions into the ETSL and FSL service.  

 

• Fractionation Storage and Loading (“FSL”) which fractionate propane, butane 

and naphtha in the trains 100, 200, 300 and 400 for routing to storage and 

loading facilities. 

 

• Ethane Treatment, Storage and Loading (“ETSL”) which fractionate the raw 

ethane in the de-ethanisers in the trains 100, 200 and 300 and refine the ethane 

for routing to storage and loading facilities or to Area D. 

 

• Carbon Dioxide Removal (“CO2 R”) which removes carbon dioxide from the 

Gas. 
 

• Carbon Dioxide Blending (“CO2 B” and “CO2 D”) which blends Off-Spec Gas, 

related to carbon dioxide, with other Gas. 
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• Hydrogen Sulphide Removal (“H2S R”) which removes hydrogen sulphide from 

the Gas. 
 

 

A flow diagram with the different services in Area C is shown below.1  

 

 
 

1.4 Area D 

Area D comprises the following systems: 
a. The 42 inch pipeline for carrying dry gas from the terminal at Kårstø to 

facilities in Germany. 
b. The 28 inch pipeline for carrying dry gas between the terminal at Kårstø 

and the Draupner S riser platform. 
c. The 36 inch pipeline for carrying dry gas between the  Heimskringla and 

the Draupner S riser platform including the 16 inch Jotun T-connection. 
d. The 40 inch pipeline for carrying dry gas from the terminal at Kollsnes to 

the Sleipner riser platform. 
e. The 40 inch pipeline for carrying dry gas from the terminal at Kollsnes to 

the Draupner E riser platform. 
f. The Draupner E riser platform. 
g. The Draupner S riser platform. 
h. The 30 inch pipeline for carrying dry gas between the Sleipner platform 

and the Draupner S riser platform. 

 
1 The individual iso- and normal butane products will be replaced with a single (mixed) butane product at Kårstø 

with effect as of 1 January 2026. The flow diagram will be updated accordingly. 



  1 January 2026 

 

 
Transportation System Description    Page 5 of 63 
 

 

i. The 40 inch pipeline for carrying dry gas from the Sleipner riser platform 
to the terminal in Zeebrugge. 

j. The terminal in Zeebrugge. 
k. The 40 inch pipeline for carrying dry gas from the Draupner S riser 

platform, via the Draupner E riser platform to facilities in Germany. 
l. Facilities in Germany consisting of the facilities for receiving dry gas 

established in Dornum, metering facilities established in Dornum, and the 
42 inch pipeline for carrying dry gas between these facilities to the 
terminal in Emden. 

m. The 36 inch pipeline for carrying dry gas from the Draupner S riser 
platform to the terminal in Emden, including the Y-connection Ekofisk 
tie-in. 

n. The terminal Norsea Gas in Emden. 
o. The 42 inch pipeline for carrying dry gas from the Draupner E riser 

platform to the terminal in Dunkerque. 
p. The terminal in Dunkerque. 
q. The 36 inch pipeline for carrying dry gas from the Oseberg D platform to  

Heimskringla. 
r. The 32 inch pipeline for carrying dry gas from the Heimdal riser platform 

to and including metering instrument at the terminal in St. Fergus, and 
associated installations as defined as “Norwegian Pipeline” in Art. 30, 
sixth paragraph in the Agreement between the Government of the United 
Kingdom of Great Britain and Northern Ireland and the Government of 
the Kingdom of Norway relating to the Amendment of the Agreement of 
10 May 1976 relating to the Exploitation of the Frigg Field Reservoir and 
the transmission of Gas there from to the United Kingdom. 

s. The 32 inch pipeline that carried dry gas from the Frigg TCP2 platform 
which is connected to the pipeline from the Heimdal riser platform to St. 
Fergus. 

t. The 42 inch pipeline for carrying gas from Nyhamna to the Sleipner riser 
platform. 

u. The 44 inch pipeline (first 500 meters is 42 inch) for carrying gas from the 
Sleipner riser platform to the terminal in Easington. 

v. The terminal in Easington. 
w. The terminal in Emden 
x. Heimskringla, the subsea bypass replacing the Heimdal riser platform 

consisting of a 36” spool arrangement connecting the 36” pipeline from 
Oseberg D and the 36” pipeline to Draupner S, including the 32” 
Vesterled PLEM and the 18” Grane PLEM, as shown in  figure 3.14.8 

1.5 Area E 

Area E comprises the Kollsnes gas plant for processing and handling of Gas, and 
redelivery of the NGL and Dry Gas. The gas plant consists of dew point control 
facilities and NGL extraction facilities. Gas from Area G will be routed to the NGL 
facilities within the at any time available capacity of such facilities.  
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1.6 Area F 

Area F comprises the 32 inch pipeline for carrying rich gas from the Statfjord B 
platform to the Flags transportation system including capacity rights over Statfjord 
C and through the Statfjord Intrafield Pipeline System. 

1.7 Area G 

Area G comprises the 30 inch pipeline for carrying rich gas from the Kvitebjørn 
platform to the Kollsnes gas plant commencing at the flexible riser connector at the 
Kvitebjørn platform, including the 12 inch Visund T-connection. 

1.8 Area H 

Area H comprises the 16 inch pipeline for carrying rich gas from the Norne 

platform to Area B or to the entry point of the pipeline to the Heidrun platform. 

1.9 Area I 

Area I comprises the 28 inch pipeline for carrying rich gas from the Gjøa platform 
to the Flags transportation system. 

2 Quality Services Description 

2.1 Quality Removal Service 

Quality Removal Service shall mean the services where Gassled takes on an 

obligation to remove CO2 and / or H2S from the Gas in order to meet the Specification 

at the Exit Point. Quality Removal Service is provided in Area C for CO2 removal and 

H2S removal. 

2.2 Quality Blending Service 

Quality Blending Service shall mean the services where Gassled takes on an 

reasonable endeavour obligation to blend the Gas in order to meet the Specification at 

the Exit Point. Quality Blending Service is provided in Area C for CO2 blending and 

in Area D and Area E for CO2 blending and H2S blending. 

3 Entry Points and Exit Points  

3.1 Entry and Exit Points 

The Entry Points at which the Shipper shall deliver Gas to Gassled for 
transportation are as defined in articles 3.2 to 3.10. 
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The Exit Points at which Gassled shall redeliver Gas to the Shipper are as defined 
in articles 3.11 to 3.19. 
 
Some of the Entry Points and/or Exit Points are area connection points which is 
described in order to clarify the battery limits between the different Areas. There 
will not be any formal delivery or redelivery of Gas at such Entry Points and/or 
Exit Points.  
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Figure 3.1 
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3.2 Entry Points in Area A 

3.2.1 Entry Point A1 at Statfjord  

The Entry Point A1 is at the hyberbarically-welded connection between the 30-inch 

pipeline from Statfjord B and the Statfjord - Kårstø pipeline as shown in figure 

3.2.1. 

 

 

Figure 3.2.1  
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3.2.2 Entry Point A2 at Gullfaks T-connection  

The Entry Point A2 is at the 16-inch check valve as shown in figure 3.2.2. 

 

 

Figure 3.2.2 
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3.2.3 Entry Point A3 at Veslefrikk T-connection and A4 at Brage T-connection 

The Entry Points A3 and A4 are at the following points as shown in figure 3.2.3: 

 

a) A3 at Veslefrikk T-connection. (Not in use2) 

 

b) A4 at the hyperbarically-welded connection between the Brage pipeline and 

the tie-in point facilities. 

 

 

Figure 3.2.3.  

 

 

  

 
2 The Veslefrikk Pipeline has been decommissioned. However, 200 meters of the pipeline is still connected to 

Gassled. 
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3.2.4 Entry Point A5 at Johan Sverdrup T-connection  

The Entry Point A5 is at the first weld immediately downstream of the tie-in flange 

on the goose neck spool as shown in Figure 3.2.4. 

 

Figure 3.2.4 
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3.3 Entry Points in Area B 

3.3.1 Entry Point B1 at Åsgard  

The Entry Point B1 are the points where the hub of the flexible export risers from 

the Åsgard B is connected, via the Kværner connectors, to the hub at the export riser 

base as shown in figure 3.3.1. 

 

 

Figure 3.3.1.  

 

 

  



  1 January 2026 

 

 
Transportation System Description    Page 14 of 63 
 

 

3.3.2 Entry Point B2 from Area H/ Pipeline to/from Heidrun 

The Entry Point B2 is at the point where the Åsgard U-loop manifold and crossover 

spool is connected to the U-spool T-connection of the Area H/Pipeline to/from 

Heidrun, as shown in the figure 3.3.2. Exit Point H2 is equal to Entry Point B2 at the 

pipeline from Heidrun. 

 

 

Figure 3.3.2   
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3.3.3 Entry Point B3 at Haltenbanken West T-connection 

The Entry Point B3 is at the Haltenbanken West T-connection located at the flange 

connection after the ball valve after the tee on the Haltenbanken West gas export 

pipeline, illustrated as Entry Point B3 in figure 3.3.3. 

 

 

Figure 3.3.3 
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3.3.4 Entry Point B4 at Draugen T-connection 

Entry Point B4 is at the Draugen PLEM, connected to KP 105,5 on the Åsgard – 

Kårstø pipeline. The PLEM assembly is connected to the Draugen gas export 

pipeline by use of the 16 inch tie-in spool piece through a hub clamp as shown in 

Figure 3.3.4. 

 

 

Figure 3.3.4 
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3.3.5 Entry Point B5 at Njord T-connection 

The Entry Point B5 is at the connection between the Njord gas export pipeline and 

the PLEM installed by Njord as shown in figure 3.3.5. 

 

 

Figure 3.3.5 
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3.3.6 Entry Point B6 at Skarv T-connection 

The Entry Point B6 is at the connection flange between the Skarv pipeline and the 

PLEM installed by Skarv as shown in figure 3.3.6 
 
Figure 3.3.6 
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3.4 Entry Points in Area C 

3.4.1 Entry Point C1 at Sleipner Condensate  

The Entry Point C1 is immediately downstream of the Sleipner pig-receiver as 

shown in figure 3.4.1. 

 

Figure 3.4.1 
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3.4.2 Entry Point C2 at K-lab  

The Entry Point C2 for delivery of Natural Gas return from K-lab, is immediately 

downstream of the flow element as shown in figure 3.4.2. 

 

Figure 3.4.2 
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3.5 Entry Points in Area D 

3.5.1 Entry Point D1 at Kårstø 

The Entry Point(s) D1 is at the following points: 

 

a) Entry Point D1A at the 30 inch export compressor discharge line located 

upstream the 12 inch pig launcher kicker line upstream the Kårstø – Dornum 

pipeline, shown as (1) in figure 3.5.1.  

 

b) Entry Point D1B at the T-connection where the 20 inch pipeline (PV-34001) is 

connected to the 28 inch Kårstø – Draupner pipeline, shown as (2) in figure 3.5.1 

 

Figure 3.5.1  
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3.5.2 Entry Point D2 at Kollsnes 

The Entry Points D2A and D2B are at the Kollsnes Gas Plant at the inlet of the T-

connection upstream of the pig trap kicker line, on each of the two export pipelines 

as shown in figure 3.5.2 

 

Figure 3.5.2  
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3.5.3 Entry Point D3 at Oseberg  

The Entry Point D3 is at the hyperbarically welded connection between Gassled and 

the 36-inch riser on the Oseberg D Platform, as shown in figure 3.5.3. 

 

 

Figure 3.5.3 
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3.5.4 Entry Points D4 at Heimdal (Not in use) 
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3.5.5 Entry Point D6 at Jotun 

Entry Point D6 is at the physical flanged connection at the Jotun Tie-in Manifold 

where the Jotun Gas Pipeline is connected to Gassled as shown in Figure 3.5.5 

 

 

 

Figure 3.5.5 
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3.5.6 Entry Points D7 at Sleipner  

The Entry Points D7 are at the following points as shown in figure 3.5.6: 

 

a) Entry Point D7A immediately downstream of the first shutdown-valve, on  

each of the two Natural Gas export pipelines, downstream of the bridge from 

Sleipner A platform to Sleipner riser platform. 

 

b)   Entry Point D7B immediately downstream of the T-connection were the by-

pass pipeline systems are connected to the pipeline between Sleipner riser 

platform and Draupner-S, at Sleipner riser platform. 

 

 

Figure 3.5.6 

 

 

  

ENTRY POINTS D7 AT SLEIPNER

M
E

T
E

R
IN

G
U

L
T

R
A

S
O

N
IC

16"

16"

24"

24"

PIG LAUNCHER

PIG LAUNCHER

PIG LAUNCHER

TROLL

ZEEBRUGGE

METERING
SLEIPNER

PRODUCTION
SLEIPNER

EXPORT
ZEEBRUGGE

IMPORT
TROLL

30" 40" 40"

DRAUPNER-S

EXPORT
DRAUPNER-S

ENTRY POINT D7B

ENTRY POINT D7A

FACILITIES
SLEIPNER GASSLED

FACILITIES

ENTRY POINTS D7 AT SLEIPNER

M
E

T
E

R
IN

G
U

L
T

R
A

S
O

N
IC

16"

16"

24"

24"

PIG LAUNCHER

PIG LAUNCHER

PIG LAUNCHER

TROLL

ZEEBRUGGE

METERING
SLEIPNER

PRODUCTION
SLEIPNER

EXPORT
ZEEBRUGGE

IMPORT
TROLL

30" 40" 40"

DRAUPNER-S

EXPORT
DRAUPNER-S

ENTRY POINT D7B

ENTRY POINT D7A

FACILITIES
SLEIPNER GASSLED

FACILITIES



  1 January 2026 

 

 
Transportation System Description    Page 27 of 63 
 

 

3.5.7 Entry Point D8 at Ekofisk 

The Entry Point D8 is at the flange connection of the gas pipeline from Ekofisk to 

one of the upstream arms of the 36 inch Y piece installed on the gas pipeline as 

shown in figure 3.5.7. 

 

 

Figure 3.5.7  
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3.5.8 Entry Point D9 at Nyhamna 

The Entry Point D9 is immediately before the Landfall Bund downstream of the 

ESD valve (EV-27-4912) as shown in figure 3.5.8. 

 

 

Figure 3.5.8 
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3.6 Entry Points in Area E 

3.6.1 Entry Points E1 from Troll gas pipelines 

The Entry Points E1 is at the first welding upstream the valve at the anchor block as 

shown in figure 3.6.1. 

 

Figure 3.6.1 
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3.6.2 Entry Point E2 from Area G 

The Entry Point E2 from Area G is immediately downstream the emergency 

shutdown valve at Kollsnes Gas Plant as shown in figure 3.6.2. 

 

 

 

Figure 3.6.2 
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3.7 Entry Points in Area F 

3.7.1 Entry Points F1 at Statfjord B 

The Entry Point F1 is at the connection point between the 10 inch riser spool line 

and the tie-in spool to the 32 inch pipeline as shown in figure 3.7.1. The Entry Point 

F1 is for Gas produced and/or processed at the Statfjord B platform. 

 

Figure 3.7.1 
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3.7.2 Entry Points F2 at Statfjord Intrafield Pipeline System 

The Entry Point F2 is at the flange between the retrofit T on the Statfjord Intrafield 

Pipeline System and the tie-in spool to the pipeline as shown in figure 3.7.2. The 

Entry Point F2 is for Gas produced and/or processed at the Statfjord A and/or the 

Statfjord C platforms. 

 

Figure 3.7.2 
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3.7.3 Entry Point F3 for Gas from Area A 

The Entry Point F3 is equal to the Entry Point F1 as described in article 3.7.1. The 

Entry Point F3 is for Gas from Area A. 

3.7.4 Entry Point F4 for Gas from Gullfaks 

The Entry Point F4 is at the base of the retained wall on the gravity base structure of 

the Statfjord C platform where the 14 inch Gullfaks gas pipeline is connected to the 

pipeline riser as shown in figure 3.7.4. 

 

Figure 3.7.4 
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3.8 Entry Points in Area G 

3.8.1 Entry Point G1 for Gas from Kvitebjørn 

The Entry Point G1 is at the flange connection of the gas pipeline from Kvitebjørn 

platform to the riser as shown in figure 3.8.1 

 

Figure 3.8.1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3.8.2 Entry Point G2 for Gas from Visund 

The Entry Point G2 is at the flange connection of the gas pipeline from Visund 

where it connects to the 12 inch tee as shown in figure 3.8.2. 

 

Figure 3.8.2 
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3.8.3 Entry Point G3 at Troll B T-connection 

The Entry Point G3 is at the first weld immediately downstream of the tie-in flange on 

the goose neck spool as shown in figure 3.8.3. 

 

Figure 3.8.3  
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3.9 Entry Points in Area H 

3.9.1 Entry Point H1 for Gas from Norne 

The Entry Point H1 is immediately downstream the HIPPS-valve at Norne as shown 

in figure 3.9.1. 

 

Figure 3.9.1  
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3.10 Entry Points in Area I  

3.10.1 Entry Point I1 for Gas from Gjøa 

The Entry Point I1 is at the flange connections where the Gjøa gas export risers are 

connected to the gas export riser base as shown in figure 3.10.1 

 

Figure 3.10.1 
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3.11 Exit Points in Area A 

3.11.1 Exit Point A1 to Area C 

For delivery of Rich Gas to Area C the Exit Point A1 is immediately upstream the 

receiving facilities in Area C. 

 

3.11.2 Exit Point A2 to Area F 

For delivery of Rich Gas to Area F the Exit Point A2 is at the Entry Point F3 as 

described in article 3.7.3. 

 

3.11.3 Exit Point A3 to the 12” Statfjord UK Gas Pipeline 

For delivery of Rich Gas to the 12” Statfjord UK Gas Pipeline the Exit Point A3 is at 

the point (from the base) of the UK gas offtake riser on the Statfjord B platform as 

shown in figure 3.11.3. 

 

Figure 3.11.3 
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3.12 Exit Point in Area B 

3.12.1 Exit Point B1 to Area C 

For delivery of Rich Gas to Area C the Exit Point B1 is immediately upstream the 

receiving facilities in Area C. 

 

3.12.2 Exit Point B2 to Draugen 

Exit Point B2 is at the Draugen PLEM, connected to Draugen-T at KP 105,5 on the 

Åsgard – Kårstø pipeline. The PLEM assembly is connected to the Draugen gas 

export pipeline by use of the 16 inch tie-in spool piece through a hub clamp as 

shown in Figure 3.12.2 

 

Figure 3.12.2 
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3.13 Exit Points in Area C 

3.13.1 Exit Point C1 at K-lab 

For delivery of Dry Gas to K-lab, the Exit Point C1 at Kårstø Gas Plant is 

immediately downstream of the Kårstø dry gas measurement facilities (at flow 

element 23-FE-0005) as shown in figure 3.13.1. 

 

Figure 3.13.1 
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3.13.2 Exit Point C2 at K-lab 

The Exit Point C2 for delivery of rich Gas to K-lab, immediately downstream of the 

measurement facilities (at flow element 15-FE-0062) as shown in figure 3.13.2. 

 

 

Figure 3.13.2 
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3.13.3 Exit Point C3 for NGL 

The Exit Point C3 for redelivery of NGL are at the flange/coupling connections 

between the permanent loading arm at the loading berths at jetty I, II and III at the 

Kårstø Gas Plant, and the permanent loading facilities of the loading vessel. 

 

The Exit Point C3b for redelivery of propane to road tanker is immediately 

downstream the propane degassing drum 47-VD-112. 

3.13.4 Exit Point C4 for Stabilised Condensate 

The Exit Point C4 for redelivery of Stabilised Condensate are at the flange/coupling 

connections between the permanent loading arm at the loading berths at jetty I and II 

at the Kårstø Gas Plant, and the permanent loading facilities of the loading vessel. 

3.13.5 Exit Point C5 for Dry Gas 

The Exit Points C5 for Dry Gas are equal to the Entry Points D1 at Kårstø as 

described in article 3.5.1. 
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3.14 Exit Points in Area D 

3.14.1 Exit Point D1 at Snurrevarden 

The Exit Point D1 at Snurrevarden is at the point immediately before the 4 inch 

pipeline owned by Gassled connects to the utility equipment owned by Molgas 

Norway AS as shown in figure 3.14.1. 

 

 

Figure 3.14.1  
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3.14.2 Exit Point D2 in Dornum 

The Exit Point D2 is at the Europipe Receiving Facilities immediately downstream 

of the measurement and testing equipment at the first welded connection after the 

metering station as shown in figure 3.14.2. 

 

 

Figure 3.14.2  
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3.14.3 Exit Point D3 in Emden 

The Exit Point D3 in Emden is at the first welded connection on the downstream 

pipelines after the metering stations as shown in figure 3.14.3. 

 

 

Figure 3.14.3  
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3.14.4 Exit Point D4 at the Norsea Gas Terminal (Not in use) 
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3.14.5 Exit Point D5 at Zeebrugge  

The Exit Point D5 is at the Zeepipe Terminal immediately downstream of the 

measurement and testing equipment at the first welded connection after the metering 

station as shown in figure 3.14.5. 

 

 

Figure 3.14.5  
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3.14.6 Exit Point D6 at Dunkerque 

The Exit Point D6 is at Dunkerque Terminal immediately downstream of the 

measurement and testing equipment at the first welded connection after the metering 

station as shown in figure 3.14.6. 

 

 

 

Figure 3.14.6 
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3.14.7 Exit Point D7 at St. Fergus  

The Exit Point D7 is at the point where the flange connects the St. Fergus Terminal 

with the receiving facilities of Transco PLC shown as Exit Point D7 in figure 3.14.7. 

 

 

 Figure 3.14.7  
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3.14.8 Exit Point D8 to Grane  

Exit Point D8 is at the weld upstream the flanged connection upstream of the two 

18” valves and DBB arrangement as indicated in Figure 3.14.8. 

 

 

Figure 3.14.8 
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3.14.9 Exit Point D 9 to Rogass 

The Exit Point D9 to Rogass is at the first pipeline weld downstream the by-pass 

piping at the emergency shutdown valve as shown in figure 3.14.9 

 

Figure 3.14.9 
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3.14.10 Exit Point D10 at Easington 

The Exit Point D10 is at the tie-in weld immediately upstream of the insulation joint 

on the west side of Dimlington road, as shown in figure 3.14.10 

 

Figure 3.14.10 
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3.14.11  Exit Point D111 at Naturkraft (Not in use) 

Figure 3.14.12 
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3.14.12 Exit Point D12 to Gina Krog 

The Exit Point D12 is at the end of the first weld upstream of the tie-in flange 

between the subsea structure and the tie-in party pipeline as shown in figure 3.14.12. 

 

Figure 3.14.12 
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3.14.13 Exit Point D13 to Mariner 

The Exit Point D13 is at the flange connecting the Statoil connection spool to the 

Gassled manifold as shown in figure 3.14.13. 

 

Figure 3.14.13 
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3.14.14 Exit Point D14 to Nybro 

Exit Point D14 is at the flanged connection where the Energinet Offshore Gas 

Pipeline 32" crossover spool is connected to the Gassled PLEM as shown in Figure 

3.14.14. 

 

 

Figure 3.14.14  
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3.15.2 Exit Point E2 to Kollsnes Næringspark 

The Exit Point E2 for Dry Gas to Kollsnes Næringspark is at the boundary fence at 

Kollsnes Gas Plant as shown in figure 3.15.2. 

 

Figure 3.15.2 
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3.15.3 Exit Point E3 to Vestprosess 

The Exit Point E3 for liquid to Vestprosess is downstream the metering facilities 

against the 10 inch pipe as shown in figure 3.15.3. 

 

Figure 3.15.3 

 

 

 
 

3.15.4 Exit Point E4 to Sture 

The Exit Point E4 for liquid to Sture is at the Sture boundary fence as shown in 

figure 3.15.3. 
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3.15.5 Exit Point E5 to Mongstad Gas Pipeline 

The Exit Point E5 for Dry Gas to Mongstad Gas Pipeline is at the boundary fence at 

Kollsnes Gas Plant as shown in figure 3.15.5. 

 

Figure 3.15.5 
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3.16 Exit Points in Area F 

3.16.1 Exit Point F1 to Flags transportation system 

The Exit Points F1 is at the first flange upstream of the pipeline end manifold as 

shown in figure 3.16.1. 

 

Figure 3.16.1 
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3.17 Exit Points in Area G 

3.17.1 Exit Point G1 to Area E 

The Exit Point G1 is equal to the Entry Point E2 as described in article 3.6.2. 
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3.18 Exit Points in Area H 

3.18.1 Exit Point H1 to Area B 

The Exit Point H1 is equal to the Entry Point B2 as described in article 3.3.2. 

 

3.18.2 Exit Point H2 to the pipeline to the Heidrun platform 

The Exit Point H2 is as described in article 3.3.2. 
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3.19  Exit Points in Area I 

3.19.1  Exit Point I1 is at the second flange of the 16 inch tie-in spool after the gas export 

PLEM as shown in figure 3.19.1 

Figure 3.19.1 
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1  APPLICABILITY AND DEFINITIONS 

1.1 Applicability 

This NGL Lifting Procedure sets out the operational regulation regarding the 
Shipper's and Gassled's rights and obligations given in the Terms and 
Conditions.  
 
The Operator will execute Gassled’s rights and obligations according to this NGL 
Lifting Procedure. 

1.2 Definitions 

The definitions set out in the Terms and Conditions applies to this NGL Lifting 
Procedure. In addition, the following terms shall have the meaning ascribed to 
them below: 
 

1. “Bill Of Lading” shall mean the receipt for the Cargo(es) or Part Cargo(es), 
and contains among other the quantity loaded for the Shipper. 

2. “Cargo” shall mean the quantity of NGL nominated by the 
shipper/shippers to be loaded on to a vessel and given a single Cargo 
Reference Number. A Cargo may include two or more Part Cargoes. 

3. “Cargo Documents” shall mean the documents described in article 8.2. 

4. “Cargo Reference Number” shall mean a sequential number determined 
by the Operator for each Cargo nominated. 

5. “Date Of Loading” shall mean the date of loading given by the Operator 
in the Lifting Programme as a single date, to be understood as the date 
with a 24 hours range on each side of the date (3 day period). When the 
procedure refers to Date Of Loading as meaning one single date this shall 
mean the date given by the Operator in the Lifting Programme. 

6. “Effective Valve Closing Time” shall mean the time required to close the 
valve if the maximum rate of closure is applied to cover the full stroke.  

7. “ETA” shall mean Estimated Time of Arrival for a vessel. 

8. “Harbour Regulations” shall mean the "Kårstø Harbour Regulations and 
Information Handbook" dated 15 December 2014 as amended from time to 
time. 

9. “Kårstø Gas Plant” shall have the meaning set forth in article 1.3 in the 
Transportation System Description. 

10. “Lifting Programme” shall mean the lifting schedule determined by the 
Operator in accordance with article 3.3. 

11. “Master” shall mean the captain on Shipper’s vessel. 
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12. “Maximum Allowed Underlift” shall mean the maximum Underlift the 
Shipper is allowed to have as determined by the Operator from time to 
time taking into account the Shipper’s share of Working Storage Capacity 
and having due regard to all shippers’ planned production and forecasted 
liftings. 

13. “Metric Ton” shall mean Metric Ton in vacuum. 

14. “Month A” shall mean any of the years 12 months. Month B, C etc. is the 
following months. 

15. “NGL Availability” shall have the meaning as described in article 3.1. 

16. “NGL” shall mean the NGL products ethane, propane, normal butane1, 
mixed-butane, iso-butane and straight run paraffinic naphtha. 
Specifications for the NGL are given in the Operation Manual. 

17. “Notice of Readiness” shall have the meaning as described in article 6.1. 

18. “Overlift” shall mean the quantities the Shipper has lifted more than its 
NGL in storage. 

19. “Part Cargo” shall mean a quantity of NGL nominated by the Shipper to 
be loaded on a vessel together with other Part Cargoes nominated by the 
Shipper or by another shipper. Part Cargoes will always have the same 
Cargo Reference Number. 

20. “Underlift” shall mean the quantities the Shipper has lifted less than its 
NGL in storage. 

21. “Working Storage Capacity” shall for each NGL product mean the total 
storage capacity, less cushion gas and safety margins, all as determined by 
the Operator. 

 

 
 1  The individual iso- and normal butane products will be replaced with a single (mixed) butane 
product at Kårstø with effect as of 1 January 2026. 
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2 NGL/CONDENSATE FORECASTS 

2.1  Long term forecasts of NGL redeliveries 

Based on information provided by the Shipper pursuant to the Operation Manual 
article 2.1, the Operator shall twice a year give to the Shipper the estimated 
quantities of NGL to be redelivered from the Kårstø Gas Plant in each Month for 
the current and the next Year, in each quarter for the next succeeding three Years, 
and in each year for the remaining Years. 

2.2 Shipper's NGL Availability and lifting 

In the manner provided in article 3, the Operator will notify the Shipper of the 
NGL Availability and the Shipper will nominate and lift such quantities of NGL 
as may be required to keep its product account in balance as closely as feasible, 
giving due regard to the practical necessity of making available parcel sizes 
consistent with any vessel size within the ranges as defined in the Harbour 
Regulation. Such nominations and lifting’s should be made on an evenly spread 
basis at all times, but the Shipper will nevertheless be permitted to lift more or 
less of its estimated NGL Availability within reasonable limits as long as the 
Overlift or Underlift otherwise meet the requirements of this NGL Lifting 
Procedure and is in no way detrimental to the operation of the Kårstø Gas Plant 
and / or the requirements of the other shippers. Any Overlift or Underlift shall 
be brought into balance within a reasonable period of time. 

2.3 Separate product account 

The Operator shall maintain a separate product account for the Shipper showing 
the quantity of each NGL allocated or transferred for the account of the Shipper, 
and debited with the quantity of each NGL lifted, transferred from or otherwise 
disposed of, on behalf of the Shipper.  
 
The Shipper may transfer a product in storage to another shipper and the 
product account will be updated accordingly. If both shippers confirm the 
transaction within the 8th Business Day of Month A in the Origo Shipment 
Planning it will be included in the NGL Availability for Month C. The Operator 
will not maintain accounts of loan or exchange between the shippers. 

2.4  Shipper's responsibility 

The Shipper shall ensure that this NGL Lifting Procedure is followed in every 
respect for its Cargoes loaded, regardless of whether that Cargo is loaded by the 
Shipper itself or by a Third Party. 
 



  1 January 2026 

NGL Lifting Procedure  Page 7 of 23 

 

3  NOMINATION PROCEDURE 

3.1 NGL Availability 

No later than the 10th Business Day of Month A, the Operator will advise the 
Shipper of its estimated NGL Availability - by product - for Month C, taking into 
account all relevant factors, including the forecasted production for Month A, B 
and C for the Shipper and the estimated Underlift or Overlift position of the 
Shipper at the end of Month B. At the same time, the Operator will advise the 
Shipper of its NGL Availability for Months D and E, such quantities will be based 
on the assumption that there are no Overlift or Underlift at the end of Month C. 

3.2 Lifting nominations 

3.2.1  

No later than the 3rd Business Day of Month B, the Shipper shall advise the 
Operator of its lifting requirements for Month C; and provide to the Operator the 
following information - by product, for each Cargo: 
 
A. Quantity to be loaded in Metric Tons. 
B. Preferred Date Of Loading. 
C. If more than one Part Cargo is intended to be lifted by one vessel. 
 
If the Shipper does not intend to make a nomination for its NGL Availability for a 
particular product – the Shipper shall so advise the Operator. 

3.2.2  

The Shipper has the option to nominate ethane for reinjection into the dry gas. 
No later than the 3rd Business Day of Month B, the Shipper shall advise the 
Operator of its quantity of ethane that should be routed from Area C to Area D 
for Month C. 

3.2.3  

If the Shipper fails to notify in accordance with article 3.2.1 the Shipper shall be 
deemed to have declined to make any nomination for its NGL Availability, 
however always subject to article 3.2.4. 

3.2.4    

If in the Operator’s opinion, the storage situation may affect the operation of the 
Kårstø Gas Plant and the Shipper has declined, to make any nomination for its 
NGL Availability in accordance with article 3.2.1, then the Shipper may be 
deemed to have nominated all or part of such NGL Availability. The Operator 
shall decide when such NGL Availability shall be lifted and will advise the 
Shipper accordingly. The Operator's decision will be final. 

3.3 Lifting Programme 

3.3.1  

The Shipper’s lifting nominations in accordance with article 3.2, will be balanced 
against the Lifting Programme and the Operator will, not later than the 12th Day 
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of Month B, or if the 12th Day is not a Business Day on the first Business Day 
thereafter, confirm to the Shipper whether or not its lifting requirement is 
acceptable. 
 
In case the lifting nomination is not acceptable, the Shipper will be informed of 
the necessary modifications. Such modifications may be required for technical or 
operational reasons or in the event of conflict with other shippers’ nominations. 
Any lifting decided by the Operator in accordance with article 3.2.4shall be 
included in the Lifting Programme. 
 
The Operator will advise the Shipper of the Date Of Loading, the quantity of each 
product and the Cargo Reference Number allocated to each Cargo. 

3.3.2     

If requested by the Shipper the Operator may deviate from the Lifting 
Programme if practicable and it is not considered detrimental to the operation of 
the Kårstø Gas Plant or the nominations of other shippers. When assessing a 
request for deviation from the Lifting Programme, the Operator will among other 
consider operational issues such as for example jetty and storage availability and 
the Shipper's status with respect to Overlift or Underlift. 
 
 If the Operator, upon the Shipper’s request accepts to deviate from the Lifting 
Programme, Gassled shall not be liable for any cost incurred as a result of the 
deviation from the Lifting Programme in connection with such lifting.  
    
To the extent two (or more) shippers` nominated liftings for any reason are 
expected to interfere, a shipper which lifts in accordance with its Lifting 
Programme shall be given priority before a shipper which deviates from its 
Lifting Programme. 

3.3.3  

The Operator may, at its discretion due to technical or operational reasons, revise 
the Lifting Programme. The Operator will keep the Shipper informed about any 
subsequent changes to the Lifting Programme. 

3.4 Final Nomination  

3.4.1  

Not less than 10 days before Date Of Loading, the Shipper shall for each Cargo 
and/or Part Cargo confirm with a final nomination notice to the Operator the 
following details: 
 
A. The Cargo Reference Number.  

 
B. The NGL product to be loaded. 

 
C. Date Of Loading as per the Lifting Programme. 
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D. The quantity to be loaded in Metric Tons. The Cargo quantity must not vary 
by more than plus or minus 5 per cent from the quantity confirmed in the 
Lifting Programme.  
 

E. The name of the vessel and the cubic Cargo capacity (in cubic metres), if 
available. However, the Operator must receive the name of the vessel and the 
cubic Cargo capacity not less than 5 days before the Date Of Loading. The 
vessel must be properly cleared and accepted by the Operator in accordance 
with article 5 within the same date.  
The vessel's tank conditions on arrival and the details of the three last cargoes, 
if available. However, the Operator must receive the vessels tank conditions 
and the last three cargoes not less than 5 days before the Date Of Loading.  
  

F. Final documentation instruction, including consignee and destination, if 
available. However, the Operator must receive the documentation instruction, 
including consignee and destination, at least 2 Business Days before Date Of 
Loading. 

3.4.2   

If a Shipper fails to conform to the final nomination requirements in accordance 
with article 3.4.1, any cost and consequences will be for the Shipper's account. 
The previous sentence shall apply for all Part Cargos on the vessel if other 
shippers on the same vessel have not complied with the final nomination 
requirements in respect of their Part Cargos.  

3.5 Vessel's ETA 

After the final nomination has been made in accordance with article 3.4, if it 
becomes apparent that the ETA is expected to be outside the Date Of Loading the 
Shipper shall immediately advise the Operator. In the same manner, the 
Operator will immediately advise the Shipper of any events at the Kårstø Gas 
Plant which might prevent or delay vessels loading NGL products on the Date Of 
Loading. 
 
The Shipper shall advise of the vessel’s ETA 72, 48, 24 and 12 hours prior to the 
arrival along with all other information required in the Harbour Regulations. 
After the initial notification has been made, any change in ETA of more than 12 
hours must immediately be advised to the Operator. 
 
If a vessel arrives at the Kårstø Gas Plant and the Shipper wants to start loading 
before the Date Of Loading, a request of this must be issued. The Operator will 
decide from case to case whether the above mentioned request can be effectuated 
or not. 
 
All notices required according to this article shall conform with the applicable 
regulations in the Harbour Regulations and must be addressed by the vessel to 
the vessel's agent, who shall forward this information to the Operator in writing.  
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3.6 Conflicting nominations handling 

In the event that the Operator is unable to accommodate conflicting nominations 
of two or more shippers, the shipper with the storage account for the NGL in 
question most in excess of its share of the Working Storage Capacity, at the 
anticipated date of loading will be allocated such disputed Cargo. The Operator's 
decision will be final. 
 

3.7 Correspondence and Contact Personnel 

3.7.1   

All nominations described in this NGL Lifting Procedure shall be done by using 
the Origo Shipment Planning.  
 
Where a particular day or date is specified in this NGL Lifting Procedure for 
receipt of nominations (article 3.4), and this day or date falls on a day that is not a 
Business Day, such nominations must be received by the Operator by the last 
Business Day prior to the day or date specified.  
 
In the event that electronic transfer of data is impossible, then nominations may 
be made by telephone or by e-mail to the person(s) indicated in article 3.7.2. 
Verbal nominations shall be confirmed electronically at the first practical 
opportunity. 

3.7.2   

All nominations, other correspondence and general queries concerning any 
aspect of this NGL Lifting Procedure shall be addressed to the Operator with the 
following contact details: 
 
Telephone number + 47 52 81 25 80 
E-mail   shipplan@gassco.no 
 
Outside normal office hours (08:00 to 15:45 hours CET), or on a day that is not a 
Business Day all urgent matters which must be dealt with before the next 
available Business Day, should be handled with the Transport Control Centre at 
Bygnes with the following contact details: 
 
Telephone number + 47 52 81 28 95 
 
This should be followed up by written communication. 
 
Similarly, the Shipper shall keep the Operator regularly advised of those persons 
within the Shipper’s organisation who can be contacted outside normal office 
hours. 

3.8  Independent surveyors 

Shipper shall have the right to appoint an independent surveyor at its own cost 
and expense to verify the quantity and quality of NGL lifted by the Shipper. Such 
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surveyor shall be appointed for ethane Cargos at the Shipper’s cost and expense, 
unless otherwise agreed with the Operator. ￼ 

4 LIFTING OBLIGATIONS 

4.1  Working Storage Capacity 

The NGL production at the Kårstø Gas Plant is dependent on the production 
from offshore fields and production at the offshore fields is dependent on the at 
any time available storage capacity at the Kårstø Gas Plant. All shipments of 
NGL from the Kårstø Gas Plant must therefore be scheduled to control storage 
capacity within the Working Storage Capacity. 
 
Each shipper’s share of the Working Storage Capacity for each NGL product 
represents such Shipper's percentage share of the NGL product, actual or 
planned, to be delivered to storage at the Kårstø Gas Plant for the relevant 
Month. 

4.2 Disposal of excess NGL in case of higher production than forecasted 

If at any time, in the opinion of the Operator, circumstances indicate a potential 
shutdown of NGL production due to storage above the Working Storage 
Capacity caused by higher production than forecasted, the following shall apply: 
 

i) The Operator shall notify all shippers of the situation as early as possible 
and request those shippers (including the Shipper, if applicable) having 
product accounts in excess of their Maximum Allowed Underlift for the 
NGL product concerned - to lift the approximate quantities of such NGL 
product as may be required. 
 

ii) In event the Shipper if requested according to i) above, fails to relieve 
the excess storage situation within a reasonable time period, taking into 
account the prevailing circumstances, the Operator shall take whatever 
steps may be necessary to reduce the storage situation down to the 
Working Storage Capacity prevailing at the time. The remedies available 
to the Operator includes the right to sell, flare or otherwise dispose of 
the excess NGL. In the event that it becomes necessary to dispose of 
excess NGL in accordance with the foregoing, shippers will - whenever 
time permits - be given prior notice of such action and in any event, the 
Operator will keep the Shipper advised of any action taken to relieve the 
excess storage situation. 
 

iii) The excess NGL disposed of by the Operator in the manner provided in 
ii) above shall be debited to the product accounts of those shippers 
which, at the end of that Month, would have been in excess of their 
respective Maximum Allowed Underlift position in the proportion that 
each shipper's excess product account balance bears to the sum of all 
shippers’ excess product account balances.  
 

iv) The Operator shall charge in the same proportions, any direct 
documented costs incurred as a result of actions under ii) above to those 
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shippers who are debited the NGL in iii) above. Any revenue resulting 
from such disposal shall be credited in the same manner. 

4.3 Disposal of excess NGL due to late arrival of vessel or Shipper’s 
failure to lift  
 

If at any time, in the opinion of the Operator, circumstances indicate a potential 
shutdown of production caused by an anticipated late arrival of Shipper’s vessel 
or Shipper’s failure to lift, the following shall apply: 
 

i) The Operator shall notify the Shipper of the situation and the 
consequences thereof and ask the Shipper what remedies the Shipper 
will use to relive the situation. 
 

ii) In the event the Shipper fails to relive the excess storage situation within 
a reasonable time period taking into account the prevailing 
circumstances, the Operator shall take whatever steps may be necessary 
to reduce the high storage situation down to the Working Storage 
Capacity prevailing at the time. The remedies available to the Operator 
includes the right to sell or otherwise dispose of the excess NGL. In the 
event that it becomes necessary to dispose of excess NGL in accordance 
with the foregoing, the Shipper will - whenever time permits - be given 
prior notice of such action and in any event, the Operator will keep the 
Shipper advised of any action taken to relieve the excess storage 
situation. 
 

iii) All quantity disposed of in accordance with ii) above shall be debited to 
the product account of the Shipper, but not greater than the quantity 
nominated by the Shipper in accordance with article 3.4.1. 
 

iv) Any documented cost incurred as a result of actions under ii) above 
shall be charged to the Shipper. Any revenue resulting from such 
disposal shall be credited to the Shipper. 

 

4.4 Disposal of excess NGL due to other reasons 

 
If at any time, in the opinion of the Operator, circumstances indicate a potential 
shutdown of production due to other causes than mentioned in articles 4.2 and 
4.3, provisions of article 4.2 shall apply as relevant. 
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5 VESSEL/CARGO SIZE 

5.1  Kårstø Gas Plant regulations 

The Shipper must comply with the provisions of the Harbour Regulations. 
 
For vessels nominated to lift NGL the Shipper shall ensure that the vessels arrive 
in fully refrigerated condition, if applicable, and in every respect ready to load as 
specified in the Harbour Regulations. 
 
The Operator will use its reasonable endeavours to accept a vessel that is not in a 
fully refrigerated condition provided that such acceptance will not be detrimental 
to the Lifting Programme. 

5.2 Vessel acceptance and clearance 

Vessels intended to be used for lifting at the Kårstø Gas Plant shall be accepted 
by the Operator. The Operator shall confirm acceptance or rejection as soon as 
practicable possible but no later than within 1 Business Day. The Shipper must 
thereafter clear the vessel through the system designated by the Operator. 

5.3 Replacement of nominated vessel 

Notwithstanding article 3.4.2, the Shipper shall have the right to replace a 
properly nominated vessel with another vessel, provided that Date Of Loading 
and Cargo quantity to be loaded conforms with the information given in 
accordance with article 3.4 and the substituted vessel is properly cleared and 
accepted in accordance with article 5.2. Such replacement should be notified to 
the Operator at least 1 Business Day prior to ETA. The Operator may under 
special circumstances allow substitution of a vessel on shorter notice. 

5.4 Nomination outside limitations 

In the event the Shipper wishes to nominate a vessel outside the limitations listed 
in the Harbour Regulations, then the Shipper must contact the person(s) 
indicated in article 3.7.2 to determine whether or not the vessel might be accepted 
for loading at the Kårstø Gas Plant. 
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6  LOADING CONDITIONS AND REGULATIONS 

6.1  Notice of Readiness 

6.1.1   

Upon arrival of the vessel at the Kårstø Gas Plant, or at the anchorage in the 
Kårstø Gas Plant area, the Master or vessel’s agent will notify the Operator or its 
representative, by radio or other electronic communication as approved by the 
Operator, that the vessel is ready in all respects, to receive the Cargo. Laytime 
shall begin to run from 6 hours after such Notice of Readiness has been tendered, 
or upon the vessel being all fast ("completed mooring"), alongside the berth, 
whichever first occurs, provided that the vessel arrives and tenders Notice of 
Readiness within the Date Of Loading. The Operator’s signature on the Notice of 
Readiness only indicate receipt of the document and not an acceptance of the 
vessel as ready to load. 

 
The vessel will not be considered to have tendered Notice of Readiness, unless 
such vessel is completely ready, in all aspects, and in accordance with the 
provisions of the Harbour Regulations to receive the Cargo for which the vessel 
has been properly nominated.  
 
In the event that the vessel is delayed in berthing after tendering Notice of 
Readiness as above due to restrictions at the Kårstø Gas Plant, the vessel shall 
maintain its status as ready to load throughout the period of delay and used 
laytime or time on demurrage will be counted as described in article 6.3. 

6.1.2   

If the vessel arrives at the Kårstø Gas Plant before the Date Of Loading the 
Operator shall not be considered to have received the Notice of Readiness 
tendered by the vessel until 00:01 hours on the first day of the date range within 
the Dated Of Loading, and start of laytime shall not commence before 06:00 
hours on that day. However, if the Operator actually commences loading prior to 
such time, laytime will begin to run from commencement of loading. 

6.1.3   

If the vessel arrives in port after 24:00 hours on the last day of the date range 
within the Dated Of Loading, laytime shall begin to run upon commencement of 
loading.  
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6.2 Laytime allowances 

 
ETHANE/LPG VESSELS 
 
__________________________________________________________________ 
CARGO SIZE                   LAYTIME ALLOWANCE 
(Sm³)                                     (HOURS) 
__________________________________________________________________ 
Up to 10 000                     24 
10 000 - 39 999      36 
Above 40 000               48 
__________________________________________________________________ 
Cargo size in this article means the actual total loaded product volume as stated 
on the Bill Of Lading(s). 
  
PRODUCT TANKERS 
__________________________________________________________________ 
VESSEL SIZE                           LAYTIME ALLOWANCE 
(TONS D.W.)                              (HOURS) 
_______________________________________________________________ 
Up to 15 000                                 24 
15 000 - 29 999                              30 
30 000 - 49 999                                 36 
Above 50 000      48 
_______________________________________________________________ 
 

6.3 Adjustment of laytime allowances, used laytime and time on 
demurrage 

6.3.1   

Except as provided in articles 6.3.2 and 6.3.3, the total laytime allowed for 
loading shall be as stipulated in article 6.2. In the event that two or more 
products are loaded simultaneously onto the same vessel, then the laytime 
allowances applicable for each product loaded shall run concurrently. In the 
event that two or more products are loaded consecutively on to the same vessel, 
the total laytime allowed for the loading of such vessel will be determined by 
taking the sum of the respective laytime allowances for each product loaded and 
deducting from this total the amount of 15 hours. 

6.3.2   

Notwithstanding the above, failure to give 12 hours notice of vessel’s ETA as 
required in article 3.5 will increase the laytime allowance by 12 hours. 

6.3.3   

Notwithstanding the above, and in order to avoid unacceptable surge pressures 
within the Kårstø Gas Plant facilities, it may be necessary to restrict the loading 
rate to a vessel if such vessel's Effective Valve Closing Time is not compatible 
with the shore system. Should it be necessary to restrict the loading rate to a rate 
lower than the applicable "minimum loading rate" stated in the Harbour 
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Regulations, then the additional time taken to load the Cargo will not count as 
used laytime or time on demurrage. 
 
The additional time taken to load will be the difference between the loading time 
calculated at the aforementioned "minimum loading rate" - increased by 10 
percent to allow for starting/topping off -, and the actual loading time - i.e. 
commenced loading to completed loading. 

6.3.4   

Notwithstanding the above, any delay due to the vessel's condition or 
breakdown or inability of the vessel's facilities to maintain its tanks in a suitable 
condition to load, or to load the Cargo within the time allowed or when loading 
is delayed or suspended for vessel's purpose, shall not count as used laytime or 
time on demurrage. 

6.3.5   

All time consumed by the vessel in moving from the anchorage (anchor aweigh), 
or if the vessel is not at anchorage, from pilot on board to the loading berth 
(completed mooring), and in discharging ballast water - when not 
simultaneously with loading Cargo - shall not count as used laytime or time on 
demurrage except where the allowed laytime is exceeded prior to the 
commencement of the berthing and/or de-ballasting operations, in which event 
such operations will count as used laytime or time on demurrage. 

6.3.6   

All time spent alongside the loading berth for the purpose of preparing the 
vessel's Cargo tanks to a suitable condition for the reception of the Cargo to be 
loaded shall not count as used laytime or time on demurrage. 

6.3.7  

Where a vessel is delayed in berthing after Notice of Readiness has been correctly 
tendered in accordance with article 6.1.1, and such delay is caused by 
circumstances related to the vessel then such delay shall not count as used 
laytime or time on demurrage. 

6.3.8  

In case two or more Part Cargoes originally planned to be lifted on the same 
vessel, and given different loading dates, all given loading dates shall be 
applicable for the purpose of this procedure, except that only the loading date 
which in time comes last shall apply for calculation of used laytime or time on 
demurrage. 
    
If requested by the Shipper, the vessel may be berthed more than once.  

6.3.9  

Each vessel shall load Cargo at any safe berth which shall be designated by the 
Operator. The Operator shall have the right of shifting the vessel from one safe 
berth to another or anchorage upon payment by Gassled of all towage and 
pilotage shifting to next berth, charges for running lines on arrival at and on 
leaving that berth, additional agency charges and expense, customs overtime and 
fees, and any other extra port charges or port expenses incurred by reason of 
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using more than one berth. Time consumed on account of shifting shall count as 
used laytime or time on demurrage. 
 
If the Operator requires that a vessel be shifted to another safe berth or anchorage 
due to the vessel not being ready in all respects to receive Cargo and/or due to 
poor vessel performance and/or for other reasons attributable to the vessel, then 
all relevant expenses shall be for the account of the Shipper, and all the time 
consumed as a result of such shifting shall not count as used laytime or time on 
demurrage. Supporting documentation will be made available, if required, for 
the purpose of substantiating the expenses referred to herein. 

6.4  Cessation of laytime or time on demurrage 

Laytime or time on demurrage shall cease when the loading arms are 
disconnected. 

6.5  Demurrage 

In the event that the allowed laytime or time on demurrage, as described in 
article 6.3, is exceeded, Gassled shall pay demurrage per running hour, and pro 
rata for part thereof - for all such excess time, provided that laytime or time on 
demurrage shall not be counted for such time period(s) where the operations at 
the Kårstø Gas Plant are delayed due to weather conditions. 
 
The demurrage rate applicable for the Kårstø Gas Plant shall be as per the actual 
demurrage rate of the charter party for the lifting in question. If there is no 
demurrage rate in the charter party, the demurrage rate shall be as per the 
“Braefoot Bay Assessment” rate for the size of the vessel on the date of 
completion of loading. If, however, demurrage is incurred as a result of fire, 
explosion, strike, lockout, stoppage or restraint of labour in or about the loading 
facilities, or of breakdown of machinery or equipment at the Kårstø Gas Plant, 
the rate of demurrage mentioned above shall be reduced by one-half per running 
hour, or pro rata for part thereof, for demurrage thus incurred. 
 
Gassled shall not be liable for any demurrage resulting from delay caused by 
strike, lockout, stoppage or restraint of labour for Master, officers and crew of the 
vessel or tugboats or pilots or boatmen. 
 
If the Operator, upon the Shipper’s request accepts to deviate from the Lifting 
Programme in accordance with article 3.3.2, Gassled shall not be liable for any 
demurrage cost for all Part Cargoes on the vessel. 
 
If a shipper fails to conform to final nomination requirements in accordance with 
article 3.4.1 item F for any Part Cargo on a vessel, Gassled shall not be liable for 
any demurrage cost for all Part Cargoes on the vessel. 
 
Gassled shall not be liable for any demurrage resulting from delay caused by 
field outages. 
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6.6 Demurrage claims 

The demurrage rate shall be properly documented when the claim is filed with 
Gassled. Any such claim must be submitted within 90 Days after the Bill Of 
Lading date or otherwise be regarded as a non-valid claim. The claim must be 
submitted on a format as requested by the Operator. 
 
Demurrage claims shall be confirmed or rejected by the Operator within 2 
Months from receipt of the claim. 
 
The term of payment for demurrage claims shall be minimum 14 calender days 
from Operator's receipt of invoice. 
 
The cost for demurrage shall be included in the operational cost for Area C. 

6.7 Harbour fees and expenses 

The Shipper is obligated to pay harbour fees and expenses as charged by the 
Operator. 

6.8  Inspection of vessel 

Before loading commences of any vessel at the Kårstø Gas Plant, the Operator 
shall have the right to inspect such vessel to determine whether or not the vessel 
complies with the Harbour Regulations. Time for inspection shall not count as 
used laytime or time on demurrage. 
 
The Operator shall have the right to reject such vessel if it determines that there is 
a safety risk involved in loading the vessel and/or unacceptable risk of 
contaminating Kårstø Gas Plant facilities. 

7  BERTHING PRIORITY 

7.1  Arrival within set range 

Vessels which have been nominated in accordance with article 3 and arrive 
within Date Of Loading will be berthed in order of arrival as evidenced by the 
time Notice of Readiness has been presented. 

7.2  Arrival before set range 

When the arrival of one or both of two accepted vessels occurs before 
commencement of Date Of Loading and when the order of arrival of the two 
vessels concerned is in reverse order to the order of their properly nominated 
dates, then if the prior berthing and loading of the vessel first to arrive would in 
the view of the Operator be detrimental to the loading of the second vessel, their 
berthing priorities will be established by applying the following rules: 
 

i) If one vessel arrives before its Date Of Loading and if the Date Of 
Loading of such vessel commences after the arrival of the second vessel 
which is within its Date Of Loading, then priority will be given to the 
second vessel. 
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ii) If two vessels arrive before their respective Date of Loading and if the 
required product is available for both vessels, then they will be berthed 
in order of arrival. 

 
iii) If two vessels arrive before their respective Date Of Loading and if the 

required product is not available for both vessels, then they will be 
berthed in the order of their respective Date Of Loading. 

7.3  Arrival after Date Of Loading  

When a vessel arrives after the expiry of its Date Of Loading, it will be berthed at 
the earliest possible time which will not be detrimental to the Lifting Programme 
at the Kårstø Gas Plant. 

7.4  The Operator's Right 

The Operator has the right to override the procedures in articles 7.1, 7.2 and 7.3, 
if necessary due to technical or operational reasons at the Kårstø Gas Plant, 
keeping the Shipper advised if time permit.  

  

8  DOCUMENTATION PROCEDURE 

8.1  Introduction 

The documents listed in article 8.2 will be prepared and distributed by the 
Operator provided that the Shipper has supplied sufficient information, 
including document instruction, in the Origo Shipment Planning in order for the 
Operator to produce the applicable documents.  
 
In the event that electronic transfer of data is impossible, then information may 
be given by telephone or e-mail to the person(s) indicated in article 3.7.2. Verbal 
information must be confirmed electronically at the first practical opportunity. 

8.2  Standard set of documents 

A standard set of documents will consist of: 
 
- Bill Of Lading 
- Cargo Certificates, which covers: 
 A)  “Quantity Certificate " 
 B)  " Quality Certificate - Analysis " 
 C)  "Origin Certificate" 

 
- "Statement of Facts" 
- "Document Transmittal Letter" 
- “Document Enclosure and Receipt Form” 
- “Vessel’s Sailing Advice” 
 
If the Shipper requires additional documents this must be ordered through the 
Shipper’s agent for the Shipper’s cost. 
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Complete sets of documents will be distributed for every shipment of NGL from 
the Kårstø Gas Plant. A brief description of the documents follows: 
 
The Bill Of Lading is a receipt for the Cargo(es), and contains a description of the 
product (quantity) loaded, i.e.: 
 
- Cubic Meters at 15°C 
- Metric Tons  
- Metric tons in air 
- Barrels in respect of naphtha 
 
The Bill Of Lading figures will be based on metered mass or vessel loading 
report. (Ref. also article 3.8). An original Bill Of Lading is also a title of ownership 
of the Cargo(es) that are referred to therein. The Operator will issue one original 
Bill Of Lading. If additional original Bills Of Lading are required, then they will 
be issued in accordance with the Shipper's instructions. 
 
The Bill(s) of Lading for each NGL product will be dated when the total quantity 
of such product has been loaded. 
 
The " Quantity Certificate " is the basis for the Bill Of Lading quantity and states 
the total volume and weight loaded together with the product density and the 
basis of measurement used for custody transfer, i.e.; 
 
- calculated on basis of shore quantity measurements, or 
- calculated on basis of surveyors ullage report, or  
- calculated on basis of vessel's ullage report 
 
Quantity measurements will be based on computerized loading control and 
automatic recording of metered quantities together with associated data. (“Shore 
Metering”). 
 
If the Shore Metering system is unavailable the quantity shall be calculated based 
on surveyor data, if available. 
 
If surveyor data is unavailable the quantity shall be calculated based on the 
vessel's ullage report, and the volume of product loaded will be calculated by 
measurements taken on the vessel before and after loading according to API 
CHAPTER 17 SECTION 1 GUIDELINE FOR MARINE CARGO INSPECTION. 
 
For the surveyor data or when using the vessel’s ullage report, the vessel's 
experience factor and method 2 in Figure - PROCEDURE FOR CALCULATING 
VESSEL EXPERIENCE FACTOR in the API Guideline for Marine Inspection shall 
be used. The density to be determined by the laboratory at Kårstø Gas Plant. 
 
The " Quality Certificate - Analysis " will state the compositions and properties of 
the loaded product by analysis either;  
 

• by flow proportional automatic sampling,  
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or in case of malfunction of the automatic sampling 
 

• by spot samples taken from the jetty loading line at approx. 25 %, 50 % 
and 75 % of loading, and certificate figures are calculated as an average of 
the sample results. 

 
The " Origin Certificate" describes the sources of the product and the document is 
prepared and signed by the Operator. 

 
The “Statement of Facts” is compiled by the Operator from the arrival and 
departure log maintained at the jetty and in conjunction with the vessel's Master 
or the Master's representative.  

 
The “Document Transmittal Letter” is the covering letter for a standard set of 
documents. 
 
The “Document Enclosure and Receipt Form” is a listing of the standard 
documents issued and the receivers of the respective standard documents. 
 
The “Vessel’s Sailing Advice” is a notice issued electronically listing the 
following details: 
 
1.    Cargo Reference Number 
2.  Vessel name 
3.  Time/date departure Kårstø Gas Plant. 
4.  Product, and loaded temperature 
5.  Bill Of Lading quantities 
6.  Density 
7.  ETA (if known) at destination 
 
This notice will be transmitted by the Operator, according to the document 
instruction, as soon as possible after the vessel has departed.  
 
Other documents issued by the Shipper’s agent may be included based on 
request from the Shipper. 

8.3  Early Departure 

If requested by the Operator the Shipper shall instruct the vessel to leave the jetty 
prior to receiving the Cargo Documents as further described in the Harbour 
Regulations. Any additional cost related to issue or re-issue of Cargo Documents 
due to early departure shall be for the Shipper’s cost, unless the Cargo 
Documents are delayed caused by the Operator's IT systems.   

8.4  Other Documents 

Other documents required for a shipment of NGL from the Kårstø Gas Plant 
include the following: 
 

• Notice of Readiness 

• Ship/Shore safety checklist 
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• Cargo Data Sheet 

• Agent’s Statement of Facts 

• Letter of Protest 

• Ullage Reports 
 
A brief description of the documents follows: 
 
Notice of Readiness - This document is prepared by the Master of the vessel and 
states the time the vessel is ready to start loading.  
 
Ship/Shore safety checklist – This document is signed by the Operator and the 
Master and states requirements for the vessel for being ready to start loading. 
 
Cargo Data Sheet – This is a document stating details of the product. 
 
Agent’s Statement of Facts – This is a document issued by the Shipper’s agent 
stating the arrival and departure log and will be signed by the Operator’s 
representative, the Master and the Shipper’s agent. 
 
Letter of Protest – This is a document issued by the vessel and/or the Operator’s 
representative stating any disagreement. 
 
Ullage Reports – This is a document issued by the surveyor or vessel stating 
quantity loaded onboard the vessel.  

8.5 Documentation related to Part Cargoes 

Separate documentation is required for each Part Cargo. 
 
 

9 QUALITY COMPENSATION PROCEDURE 

9.1 Introduction  

Notwithstanding Terms and Conditions Article 10.1 and 10.3, in case the NGL 
delivered hereunder does not meet the Specifications as described in Operations 
Manual, article 7.11, the Shipper may claim compensation in accordance with the 
provisions of this article 9. 

9.2  Documentation and information 

All quality compensations shall be subject to verified product quality 
specifications as documented in the Quality Certificate provided by the 
authorised laboratory at the Kårstø Gas Plant. 
 
If a result is disputed, the Shipper may initialise a re-evaluation of the sample at 
the laboratory at the Kårstø Gas Plant. Such re-evaluation will be at the sole costs 
and expenses of the Shipper. 
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Product quality compensation shall not be subject to test figures arising from the 
discharging of the vessel in question, nor from any other terminal or external 
body nominated by the Shipper or by the receivers. 

9.3 Compensation and claims handling 

Compensation for NGL according to this procedure shall be limited to direct 
losses incurred by the Shipper and shall not exceed a total amount of 1 million 
USD. 
 
Claims, including full documentation, shall be submitted within 90 Days after the 
Bill of Lading date or otherwise be regarded as a non-valid claim.  
 
The Shipper shall verify its actual losses from price discounts and / or additional 
freight costs prior to receiving compensation. 
 
The Shipper shall verify that attempts have been made to minimise the losses. 

9.4 Payment and accounting 

Compensation shall be confirmed or rejected by the Operator within 1 Month 
from receipt of claim.  
 
The costs for quality compensation shall be included in the operational cost for 
Area C.  
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1 APPLICABILITY, DEFINITIONS, PRIORITIES AND AMENDMENTS 

1.1 Applicability 

This Appendix sets out the principles for allocation of removal and abandonment 
costs related to the Transportation System between the shippers.  

1.2 Definitions 

The definitions set out in the Terms and Conditions applies to this Appendix. In 
addition, the following terms shall have the meaning ascribed to them below: 
 

1. “Continental Exit Points” shall mean the Exit Points in Germany, 
Belgium, Denmark and France. 

2. “Cumulative Reserved Capacity” shall mean the Booked Capacity less 
capacity initially reserved as Interruptible Booking at the relevant 
booking point. Cumulative Reserved Capacity at Entry Point Area D 
shall, for the period after 1 October 2016, mean the highest of Booked 
Capacity and Daily Nomination at such Entry Point. 

3. "Extension of the Europipe Metering Station" shall mean the terminal in 
Emden, replacing the Norsea Gas Terminal, and being operational as 
from 1 October 2015. 

4. “Gassled Period” shall for Area A, Area B, Area C and Area D mean the 
period starting 1 January 2003, for Area E the period starting 1 February 
2004, for Area G the period starting 1 July 2009 and for Area H the period 
starting 1 January 2009.  

5. “Pre Gassled Period” shall for Area A, Area B, Area C and Area D mean 
prior to 1 January 2003, for Area E prior to 1 February 2004, for Area G 
prior to 1 July 2009 and for Area H prior to 1 January 2009. 

6. “Removal Object” shall mean a part of the Transportation System as 
further described in article 3. 

7. "Terminal in Emden" shall mean the Europipe Metering Station and the 
Extension of the Europipe Metering Station. 

2 BACKGROUND AND REPORTING 

2.1 Background 

According to Article 5.4, the Shipper is responsible for its share of removal and 
abandonment costs. This Appendix describes the principles for allocation of costs 
between the Pre Gassled Period and the Gassled Period and between the 
shippers in the Gassled Period. 
 
Costs for removal and abandonment of a Removal Object shall be shared 
between the Pre Gassled Period and the Gassled Period according to metered 
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Gas in the Pre Gassled Period and Cumulative Reserved Capacity in the Gassled 
Period for the period the Removal Object is in operation. Costs for removal and 
abandonment of a Removal Object allocated to the Gassled Period shall be shared 
among the shippers for the period the Removal Object was in operation. 

2.2 Reporting 

The estimated shares and amounts of each Shipper’s removal and abandonment 
costs for each Removal Object is reported in the Gassco Booking System. Such 
reporting shall be based on the latest removal cost estimates and allocation of 
costs between the shippers in accordance with this Appendix D. 

3 ALLOCATION OF REMOVAL AND ABANDONMENT COSTS 
BETWEEN THE PRE GASSLED PERIOD AND THE GASSLED 
PERIOD 

3.1 Area A 

Removal and abandonment costs for Area A shall be shared between the Pre 
Gassled Period and the Gassled Period based on total metered Rich Gas into Area 
A in the Pre Gassled Period and Cumulative Reserved Capacity at the Exit Points 
in Area A for the Gassled Period.  
 
The total metered Rich Gas for Area A in the Pre Gassled Period equals 100 944 
MSm3. 

3.2 Area B 

Removal and abandonment costs for Area B shall be shared between the Pre 
Gassled Period and the Gassled Period based on metered Rich Gas into Area B in 
the Pre Gassled Period and Cumulative Reserved Capacity at the Exit Points in 
Area B for the Gassled Period.  
 
The total metered Rich Gas for Area B in the Pre Gassled Period equals 17 052 
MSm3. 

3.3 Area C 

Removal and abandonment costs for Area C shall be shared between the Pre 
Gassled Period and the Gassled Period based on cumulative throughput in Area 
A, Area B and CSL service in the Pre Gassled Period and Cumulative Reserved 
Capacity at the Exit Points A1, Exit Point B1 and Processing Service CSL for the 
Gassled Period.  
 
The Cumulative Reserved Capacity for Processing Service CSL shall be converted 
from mass to volume with a factor of 0,650 tonne/Sm3 and where 1 Sm3 
condensate equals 1 000 Sm3 Rich Gas. 
 
The total metered Rich Gas for Area C in the Pre Gassled Period equals 184 840 
MSm3. 
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3.4 Area D 

For the purpose of allocation of removal and abandonment costs between the Pre 
Gassled Period and the Gassled Period, Area D is divided into Removal Objects 
as further described below.  

3.4.1 Draupner – Norpipe Pipeline 

Removal and abandonment costs for Draupner – Norpipe Pipeline 
shall be shared between the Pre Gassled Period and the Gassled Period based on 
the sum of total metered Dry Gas at the Exit Point Norsea Gas Terminal 
excluding Dry Gas from the Ekofisk area in the Pre Gassled Period and 
Cumulative Reserved Capacity at the Exit Point Norsea Gas Terminal, less sum 
of Cumulative Reserved Capacity at Entry Point Ekofisk for the Gassled Period.  
 
As from 1 October 2015, 36 per cent of Cumulative Reserved Capacity at the Exit 
Point Emden, less sum of Cumulative Reserved Capacity at the Entry Point 
Ekofisk shall be included for calculation of removal and abandonment costs for 
Draupner – Norpipe Pipeline in the Gassled Period. 
The total metered Dry Gas for Draupner – Norpipe Pipeline in the Pre Gassled 
Period equals 102 883 MSm3. 
 
The Cumulative Reserved Capacity at the Exit Point Norsea Gas Terminal, less 
sum of Cumulative Reserved Capacity at the Entry Point Ekofisk for the period 
from 1 January 2003 to 30 September 2015 equals 57 765 MSm3. 

3.4.2 Draupner E 

Removal and abandonment costs for Draupner E shall be shared between the Pre 
Gassled Period and the Gassled Period based on the sum of total metered Dry 
Gas at the Continental Exit Points, excluding Dry Gas from the Ekofisk area, in 
the Pre Gassled Period and Cumulative Reserved Capacity at the Continental 
Exit Points less Cumulative Reserved Capacity at Entry Point Ekofisk for the 
Gassled Period. 
 
The total metered Dry Gas for Draupner E in the Pre Gassled Period equals 276 
290 MSm3. 

3.4.3 Draupner S 

Removal and abandonment costs for Draupner S shall be shared between the Pre 
Gassled Period and the Gassled Period based on the sum of total metered Dry 
Gas at the Continental Exit Points, excluding Dry Gas from the Ekofisk area, in 
the Pre Gassled Period and Cumulative Reserved Capacity at the Continental 
Exit Points less Cumulative Reserved Capacity at Entry Point Ekofisk for the 
Gassled Period. 
 
The total metered Dry Gas for Draupner S in the Pre Gassled Period equals 357 
939 MSm3. 

3.4.4 Europipe 

Removal and abandonment costs for Europipe shall be shared between the Pre 
Gassled Period and the Gassled Period based on the sum of total metered Dry 
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Gas at Europipe Metering Station in the Pre Gassled Period and Cumulative 
Reserved Capacity at the Exit Point Europipe Metering Station for the Gassled 
Period.  
 
As from 1 October 2015, 64 per cent of Cumulative Reserved Capacity at the Exit 
Point Emden shall be included for calculation of removal and abandonment costs 
for Europipe in the Gassled Period.  
 
The total metered Dry Gas for Europipe in the Pre Gassled Period equals 82 801 
MSm3. 
 
The Cumulative Reserved Capacity at the Exit Point Europipe Metering Station 
for the period from 1 January 2003 to 30 September 2015 equals 264 138 MSm3. 

3.4.5 Europipe Metering Station 

Removal and abandonment cost for Europipe Metering Station shall be deemed 
to be 30 per cent of the removal and abandonment cost for the Terminal in 
Emden. The split between the Europipe Metering Station and the Extension of 
the Europipe Metering Station is based on total weight of the installations. 
 
Removal and abandonment costs for Europipe Metering Station shall be shared 
between the Pre Gassled Period and the Gassled Period based on the sum of total 
metered Dry Gas at Europipe Metering Station in the Pre Gassled Period and 
Cumulative Reserved Capacity at the Exit Point Europipe Metering Station for 
the Gassled Period.  
 
As from 1 October 2015, 64 per cent of Cumulative Reserved Capacity at the Exit 
Point Emden shall be included for calculation of removal and abandonment costs 
for Europipe Metering Station in the Gassled Period. 
 
The total metered Dry Gas for Europipe Metering Station in the Pre Gassled 
Period equals 82 801 MSm3. 
 
The Cumulative Reserved Capacity at the Exit Point Europipe Metering Station 
for the period from 1 January 2003 to 30 September 2015 equals 264 138 MSm3. 

3.4.6 Europipe II 

Removal and abandonment costs for Europipe II shall be shared between the Pre 
Gassled Period and the Gassled Period based on the sum of total metered Dry 
Gas in Dornum in the Pre Gassled Period and Cumulative Reserved Capacity at 
the Exit Point Dornum and the Exit Point Nybro for the Gassled Period. 
 
The total metered Dry Gas for Europipe II in the Pre Gassled Period equals  
40 816 MSm3. 

3.4.7 Europipe Receiving Facilities 

Removal and abandonment costs for Europipe Receiving Facilities shall be 
shared between the Pre Gassled Period and the Gassled Period based on the sum 
of total metered Dry Gas at Europipe Metering Station and the total metered Dry 
Gas in Dornum in the Pre Gassled Period and Cumulative Reserved Capacity at 
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the Exit Point Europipe Metering Station and the Exit Point Dornum for the 
Gassled Period. 
 
As from 1 October 2015, 64 per cent of Cumulative Reserved Capacity at the Exit 
Point Emden and Cumulative Reserved Capacity at the Exit Point Dornum shall 
be included for calculation of removal and abandonment costs for Europipe 
Receiving Facilities in the Gassled Period. 
 
The total metered Dry Gas for Europipe Receiving Facilities in the Pre Gassled 
Period equals 123 617 MSm3. 
 
The Cumulative Reserved Capacity at the Exit Point Europipe Metering Station 
for the period from 1 January 2003 to 30 September 2015 equals 264 138 MSm3. 

3.4.8 Franpipe 

Removal and abandonment costs for Franpipe shall be shared between the Pre 
Gassled Period and the Gassled Period based on the sum of total metered Dry 
Gas in Dunkerque in the Pre Gassled Period and Cumulative Reserved Capacity 
at the Exit Point Dunkerque for the Gassled Period. 
 
The total metered Dry Gas for Franpipe in the Pre Gassled Period equals 36 823 
MSm3. 

3.4.9 Heimdal – Draupner Pipeline 

Removal and abandonment costs for Heimdal – Draupner Pipeline shall be 
shared between the Pre Gassled Period and the Gassled Period based on the total 
metered Dry Gas from all fields tied into the Heimdal platform and the Heimdal 
Riser Platform (including, for the avoidance of doubt, fields tied into the Jotun 
entry point) and total metered Dry Gas from all fields tied into the Oseberg 
platform less total metered Dry Gas at Exit Point St. Fergus in the Pre Gassled 
Period and Cumulative Reserved Capacity at the Entry Point Heimdal, Entry 
Point Oseberg and Entry Point Jotun less sum of Cumulative Reserved Capacity 
at Exit Point St. Fergus, Exit Point Grane and Exit Point Mariner for the Gassled 
Period. 
 
The total metered Dry Gas for Heimdal - Draupner pipeline in the Pre Gassled 
Period equals 52 193 MSm3. 
 
The Cumulative Reserved Capacity at the Entry Point Heimdal for the period 
from 1 January 2003 to 6 September 2023 equals 69 410 MSm3. 

3.4.10 Heimdal Riser Platform 

Removal and abandonment costs for Heimdal Riser Platform shall be shared 
between the Pre Gassled Period and the Gassled Period based on the sum of total 
metered Dry Gas on all fields tied into the Heimdal platform and the Heimdal 
Riser Platform and total metered Dry Gas on all fields tied into the Oseberg 
Platform in the Pre Gassled Period and Cumulative Reserved Capacity at the 
Entry Point Heimdal and Entry Point Oseberg for the Gassled Period until 6 
September 2023. 
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The total metered Dry Gas for Heimdal Riser Platform in the Pre Gassled Period 
equals 11 879 MSm3. 
 
The Cumulative Reserved Capacity at the Entry Point Heimdal and Entry Point 
Oseberg equals 225 922 MSm3. 

3.4.11 Kollsnes – Draupner Pipeline 

Removal and abandonment costs for Kollsnes – Draupner Pipeline shall be 
shared between the Pre Gassled Period and the Gassled Period based on 50 per 
cent of the sum of the total metered Dry Gas out of Kollsnes Gas Plant into Area 
D in the Pre Gassled Period and 50 per cent of Cumulative Reserved Capacity at 
the Entry Point Kollsnes into Area D for the Gassled Period. 
 
The total metered Dry Gas for Kollsnes – Draupner Pipeline in the Pre Gassled 
Period equals 61 531 MSm3. 

3.4.12 Kollsnes – Sleipner Pipeline 

Removal and abandonment costs for Kollsnes –Sleipner Pipeline shall be shared 
between the Pre Gassled Period and the Gassled Period based on 50 per cent of 
the sum of the total metered Dry Gas out of Kollsnes Gas Plant into Area D in the 
Pre Gassled Period and 50 per cent of Cumulative Reserved Capacity at the Entry 
Point Kollsnes into Area D for the Gassled Period. 
 
The total metered Dry Gas for Kollsnes – Sleipner Pipeline in the Pre Gassled 
Period equals 66 064 MSm3. 

3.4.13 Kårstø – Draupner Pipeline 

Removal and abandonment costs for Kårstø – Draupner Pipeline shall be shared 
between the Pre Gassled Period and the Gassled Period based on the sum of total 
metered Dry Gas at Kårstø Gas Plant into the Kårstø – Draupner Pipeline and 
Dry Gas transported from Draupner to Kårstø in the Kårstø – Draupner Pipeline 
in the Pre Gassled Period and Cumulative Reserved Capacity at the Entry Point 
Kårstø less Cumulative Reserved Capacity at the Exit Point Dornum for the 
Gassled Period. 
 
The total metered Dry Gas for Kårstø – Draupner Pipeline in the Pre Gassled 
equals 85 257 MSm3. 

3.4.14 Norpipe Pipeline 

Removal and abandonment costs for Norpipe Pipeline shall be shared between 
the Pre Gassled Period and the Gassled Period based on the sum of the total 
metered Dry Gas at Exit Point Norsea Gas terminal in the Pre Gassled Period and 
Cumulative Reserved Capacity at the Exit Point Norsea Gas Terminal for the 
Gassled Period.  
 
As from 1 October 2015, 36 per cent of Cumulative Reserved Capacity at Exit 
Point Emden shall be included for calculation of removal and abandonment costs 
for Norpipe Pipeline in the Gassled Period. 
 
The total metered Dry Gas for Norpipe Pipeline in the Pre Gassled Period equals 
369 065 MSm3. 
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The Cumulative Reserved Capacity at the Exit Point Norsea Gas Terminal for the 
period from 1 January 2003 to 30 September 2015 equals 114 235 MSm3. 

3.4.15 Norsea Gas Terminal 

Removal and abandonment costs for Norsea Gas Terminal shall be shared 
between Pre Gassled Period and Gassled Period based on the sum of the total 
metered Dry Gas at Exit Point Norsea Gas terminal in the Pre Gassled Period and 
Cumulative Reserved Capacity at the Exit Point Norsea Gas Terminal for the 
Gassled Period.  
 
The total metered Dry Gas for Norsea Gas Terminal in the Pre Gassled Period 
equals 369 065 MSm3. 
 
The Cumulative Reserved Capacity at the Exit Point Norsea Gas Terminal for the 
period from 1 January 2003 to 30 September 2015 equals 114 235 MSm3. 

3.4.16 Norsea Gas – Europipe Metering Station 

Removal and abandonment costs for Norsea Gas – Europipe Metering Station 
shall be shared between Pre Gassled Period and Gassled Period based on the 
sum of the total metered Dry Gas at the Continental Exit Points in Germany in 
the Pre Gassled Period and Cumulative Reserved Capacity at the Continental 
Exit Points in Germany for the Gassled Period. 
 
The total metered Dry Gas for Norsea Gas – Europipe Metering Station in the Pre 
Gassled Period equals 214 278 MSm3. 

3.4.17 Oseberg Gas Transport 

Removal and abandonment costs for Oseberg Gas Transport shall be shared 
between the Pre Gassled Period and the Gassled Period based on the sum of the 
total metered Dry Gas at Entry Point Oseberg in the Pre Gassled Period and 
Cumulative Reserved Capacity at the Entry Points Oseberg for the Gassled 
Period.  
 
The total metered Dry Gas for Oseberg Gas Transport in the Pre Gassled Period 
equals 7 991 MSm3. 

3.4.18 Sleipner – Draupner Pipeline 

Removal and abandonment costs for Sleipner – Draupner Pipeline shall be 
shared between the Pre Gassled Period and the Gassled Period based on the sum 
of the total metered Dry Gas at the Continental Exit Points, excluding Dry Gas 
from the Ekofisk area, in the Pre Gassled Period and Cumulative Reserved 
Capacity at the Continental Exit Points less Cumulative Reserved Capacity at 
Entry Point Ekofisk for the Gassled Period. 
 
The total metered Dry Gas for Sleipner – Draupner Pipeline in the Pre Gassled 
Period equals 276 290 MSm3. 

3.4.19 Vesterled 

Removal and abandonment costs for Vesterled, including relevant part of the St. 
Fergus terminal, shall be shared between the Pre Gassled Period and the Gassled 
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Period based on the sum of total metered Dry Gas at the Exit Point St. Fergus in 
the Pre Gassled Period and Cumulative Reserved Capacity at the Exit Point St. 
Fergus and the Exit Point Mariner for the Gassled Period. 
 
The total metered Dry Gas for Vesterled in the Pre Gassled Period equals 135 011 
MSm3. 

3.4.20 Zeepipe 

Removal and abandonment costs for Zeepipe shall be shared between the Pre 
Gassled Period and the Gassled Period based on the sum of total metered Dry 
Gas at the Exit Point Zeebrugge in the Pre Gassled Period and Cumulative 
Reserved Capacity at the Exit Point Zeebrugge for the Gassled Period. 
 
The total metered Dry Gas for Zeepipe in the Pre Gassled Period equals 94 616 
MSm3. 

3.4.21 Dunkerque Terminal 

Removal and abandonment costs for Dunkerque Terminal shall be shared 
between the Pre Gassled Period and the Gassled Period based on the sum of the 
total metered Dry Gas at Dunkerque Terminal in the Pre Gassled Period and 
Cumulative Reserved Capacity at the Exit Point Dunkerque for the Gassled 
Period. 
 
The total metered Dry Gas for Dunkerque Terminal in the Pre Gassled Period 
equals 36 823 MSm3. 

3.4.22 Zeepipe Terminal 

Removal and abandonment costs for Zeepipe Terminal shall be shared between 
the Pre Gassled Period and the Gassled Period based on the sum of the total 
metered Dry Gas at the Exit Point Zeebrugge in the Pre Gassled Period and 
Cumulative Reserved Capacity at the Exit Point Zeebrugge for the Gassled 
Period.  
 
The total metered Dry Gas for Zeepipe Terminal in the Pre Gassled Period equals 
94 616 MSm3. 

3.4.23 Langeled 

Removal and abandonment costs for Langeled shall be allocated to the Gassled 
Period. 

3.4.24 Easington Terminal 

Removal and abandonment costs for Easington Terminal shall be allocated to the 
Gassled Period. 

3.4.25 Extension of the Europipe Metering Station 

Removal and abandonment cost for Extension of the Europipe Metering Station 
shall be deemed to be 70 per cent of the actual removal and abandonment cost for 
the Terminal in Emden. The split between the Europipe Metering Station and the 
Extension of the Europipe Metering Station is based on total weight of the 
installations.  
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Removal and abandonment costs for the Extension of the Europipe Metering 
Station shall be allocated to the Gassled Period.  

3.5 Area E 

Removal and abandonment costs for Area E shall be shared between the Pre 
Gassled Period and the Gassled Period based on total metered Rich Gas in to 
Kollsnes Gas Plant in the Pre Gassled Period and Cumulative Reserved Capacity 
in Area E for the Gassled Period. 
 
The total metered Rich Gas for Area E in the Pre Gassled Period equals 162 249 
MSm3. 

3.6 Area F 

Removal and abandonment costs for Area F shall be allocated to the Gassled 
Period. 

3.7 Area G 

Removal and abandonment costs for Area G shall be shared between the Pre 
Gassled Period and the Gassled Period based on the sum of total metered Rich 
Gas into Area G in the Pre Gassled Period and Cumulative Reserved Capacity at 
the Exit Point in Area G for the Gassled Period. 
 
The total metered Rich Gas for Area G in the Pre Gassled Period equals 21 103 
MSm3. 

3.8 Area H 

Removal and abandonment costs for Area H shall be shared between the Pre 
Gassled Period and the Gassled Period based on the sum of the total metered 
Rich Gas into Area H in the Pre Gassled Period and Cumulative Reserved 
Capacity at the Exit Point in Area H for the Gassled Period.  
 
The total metered Rich Gas for Area H in the Pre Gassled Period equals 6 443 
MSm3. 

3.9 Area I 

Removal and abandonment costs for Area I shall be allocated to the Gassled 
Period. 
 

4 ALLOCATION OF REMOVAL AND ABANDONMENT COSTS 
BETWEEN THE SHIPPERS IN THE GASSLED PERIOD 

4.1 Area A 

The Shipper’s share of removal and abandonment costs related to Area A is 
based on the Shipper’s Cumulative Reserved Capacity at the Exit Points in Area 
A in proportion to all shippers’ Cumulative Reserved Capacity at the Exit Points 
in Area A. 
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4.2 Area B 

The Shipper’s share of removal and abandonment costs related to Area B is based 
on the Shipper’s Cumulative Reserved Capacity at the Exit Point in Area B in 
proportion to all shippers’ Cumulative Reserved Capacity at the Exit Points in 
Area B. 

4.3 Area C 

The Shipper’s share of removal and abandonment costs related to Area C is 
based on the Shipper’s sum of mass for Cumulative Reserved Capacity for the 
extraction (EXT) service, fractionation, storage and loading (FSL) service, 
condensate stabilisation and loading (CSL) service, carbon dioxide removal (CO2 
R) service, hydrogen sulphide removal (H2S R) service and ethane treatment 
storage and loading (ETSL) service in proportion to all shipper’s sum of mass for 
Cumulative Reserved Capacity for the extraction (EXT) service, fractionation, 
storage and loading (FSL) service, condensate stabilisation and loading (CSL) 
service, carbon dioxide removal (CO2 R) service, hydrogen sulphide removal 
(H2S R) service and ethane treatment storage and loading (ETSL) service. Volume 
used in EXT service shall be converted to mass based on an average gas 
composition in Area C. Cumulative Reserved Capacity for ETSL service shall be 
calculated as a per cent add on to the FSL service calculated as recovered ethane 
in proportion to Cumulative Reserved Capacity in the FSL service. 

4.4 Area D 

The Shipper’ share of removal and abandonment costs related to Area D based is 
on the Shipper’s Cumulative Reserved Capacity at the Exit Points in Area D in 
proportion to all shippers’ Cumulative Reserved Capacity at the Exit Points in 
Area D. 

4.5 Area E 

The Shipper’s share of removal and abandonment costs related to Area E is based 
on the Shipper’s Cumulative Reserved Capacity in Area E in proportion to all 
shippers’ Cumulative Reserved Capacity in Area E. 

4.6 Area F 

The Shipper’s share of removal and abandonment costs related to Area F is based 
on the Shipper’s Cumulative Reserved Capacity at the Exit Points in Area F in 
proportion to all shippers’ Cumulative Reserved Capacity at the Exit Points in 
Area F. 

4.7 Area G 

The Shipper’s share of removal and abandonment costs related to Area G is 
based on the Shipper’s Cumulative Reserved Capacity at the Exit Point in Area G 
in proportion to all shippers’ Cumulative Reserved Capacity at the Exit Point in 
Area G. 
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4.8 Area H 

The Shipper’s share of removal and abandonment costs related to Area H is 
based on the Shipper’s Cumulative Reserved Capacity at the Exit Point in Area H 
in proportion to all shippers’ Cumulative Reserved Capacity at the Exit Point in 
Area H. 

4.9 Area I 

The Shipper’s share of removal and abandonment costs related to Area I is based 
on the Shipper’s Cumulative Reserved Capacity at the Exit Point in Area I in 
proportion to all shippers’ Cumulative Reserved Capacity at the Exit Point in 
Area I.  
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1 APPLICABILITY AND DEFINITIONS 

1.1 Applicability 

This Gudrun Blend Lifting Procedure sets out the operational regulation 
regarding the Shipper's and Gassled's rights and obligations given in the Terms 
and Conditions.  
 
The Operator will execute Gassled’s rights and obligations according to this 
Gudrun Blend Lifting Procedure. 

1.2 Definitions 

The definitions set out in the Terms and Conditions applies to this Gudrun Blend 
Lifting Procedure. In addition, the following terms shall have the meaning 
ascribed to them below: 
 

1. “Barrel” shall mean 42 U.S standard gallons corrected to 60 Degrees 
Fahrenheit. 

2. “Bill Of Lading” shall mean the receipt for the Cargo(es) or Part Cargo(es), 
and contains among other the quantity loaded for the Shipper. 

3. “Cargo” shall mean the quantity of Gudrun Blend nominated by the 
shipper/shippers to be loaded on to a vessel and given a single Cargo 
Reference Number. A Cargo may include two or more Part Cargoes. 

4. “Cargo Documents” shall mean the documents described in article 8.2. 

5. “Cargo Reference Number” shall mean a sequential number determined 
by the Operator for each Cargo nominated. 

6. “Date Of Loading” shall mean the date of loading given by the Operator 
in the Lifting Programme as a single date, to be understood as the date 
with a 24 hours range on each side of the date (3 day period). When the 
procedure refers to Date Of Loading as one single date this shall mean the 
date given by the Operator in the Lifting Programme. 

7. “Effective Valve Closing Time” shall mean the time required to close the 
valve if the maximum rate of closure is applied to cover the full stroke.  

8. “ETA” shall mean Estimated Time of Arrival for a vessel. 

9. “Gudrun Blend” shall mean Stabilised Condensate. Specifications for the 
Stabilised Condensate are given in the Operation Manual.  

10. “Gudrun Blend Availability” shall have the meaning as described in 
article 3.1.  

11. “Harbour Regulations” shall mean the "Kårstø Harbour Regulations and 
Information Handbook" dated 15 December 2014 as amended from time to 
time. 
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12. “Kårstø Gas Plant” shall have the meaning set forth in article 1.3 in the 
Transportation System Description. 

13. “Lifting Programme” shall mean the lifting schedule determined by the 
Operator in accordance with article 3.3. 

14. “Master” shall mean the captain on Shipper’s vessel. 

15. “Metric Ton” shall mean Metric Ton in vacuum. 

16. “Month A” shall mean any of the years 12 months. Month B, C etc. is the 
following months. 

17. “Notice of Readiness” shall have the meaning as described in article 6.1. 

18. “Overlift” shall mean the quantities the Shipper has lifted more than its 
Gudrun Blend in storage. 

19. “Part Cargo” shall mean a quantity of Gudrun Blend nominated by the 
Shipper to be loaded on a vessel together with other Part Cargoes 
nominated by the Shipper or by another shipper. Part Cargoes will always 
have the same Cargo Reference Number. 

20. “Standard Cargo Size” shall mean a Cargo of 600 000 gross Barrels. 

21. “Underlift” shall mean the quantities the Shipper has lifted less than its 
Gudrun Blend in storage. 

22. “Working Storage Capacity” shall mean the total storage capacity for 
Gudrun Blend, less bottoms and safety margins as determined by the 
Operator. 
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2 GUDRUN BLEND FORECASTS 

2.1 Long term forecasts of Gudrun Blend redeliveries 

Based on information provided by the Shipper pursuant to the Operation Manual 
article 2.1, the Operator shall twice a year give to the Shipper the estimated 
quantities of Gudrun Blend to be redelivered from the Kårstø Gas Plant in each 
Month for the current and the next Year, in each quarter for the next succeeding 
three Years, and in each year for the remaining Years. 

2.2 Shipper's Gudrun Blend Availability and lifting 

In the manner provided in article 3, the Operator will notify the Shipper of the 
Gudrun Blend Availability and the Shipper will nominate and lift such quantities 
of Gudrun Blend as may be required to keep its product account in balance as 
closely as feasible, giving due regard to the practical necessity of making 
available parcel sizes consistent with any vessel size within the ranges as defined 
in the Harbour Regulation. The Shipper will be permitted to lift more or less of 
its estimated Gudrun Blend Availability within reasonable limits as long as the 
Overlift or Underlift otherwise meet the requirements of this Gudrun Blend 
Lifting Procedure and is in no way detrimental to the operation of the Kårstø Gas 
Plant and / or the requirements of the other shippers.  

2.3 Gudrun Blend account 

The Operator shall maintain a separate Gudrun Blend account for the Shipper 
showing the quantity of Gudrun Blend allocated or transferred for the account of 
the Shipper, and debited with the quantity of Gudrun Blend lifted, transferred 
from, or otherwise disposed of, on behalf of the Shipper. Adjustments in 
accordance with article 9 shall also be reflected in the account. 
 
The Shipper may transfer a product in storage to another shipper and the 
product account will be updated accordingly. If both shippers confirm the 
transaction within the 8th Business Day of Month A in the Origo Shipment 
Planning it will be included in the Gudrun Blend Availability for Month C. The 
Operator will not maintain accounts of loan or exchange between the shippers. 

2.4 Shipper's responsibility 

The Shipper shall ensure that this Gudrun Blend Lifting Procedure is followed in 
every respect for its Cargoes loaded, regardless of whether that Cargo is loaded 
by the Shipper itself or by a Third Party. 
 

3 NOMINATION PROCEDURE 

3.1 Gudrun Blend Availability 

No later than the 10th Business Day of Month A, the Operator will advise the 
Shipper of its estimated Gudrun Blend Availability for Month C, taking into 
account all relevant factors, including the forecasted production for Month A, B 
and C for the Shipper and the estimated Underlift or Overlift position of the 
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Shipper at the end of Month B. At the same time, the Operator will advise the 
Shipper of its Gudrun Blend Availability for Months D and E, such quantities 
will be based on the assumption that there are no Overlift or Underlift at the end 
of Month C.  
 
No later than the 25th day of Month A the Operator will give an updated estimate 
of Gudrun Blend Availability for Month C. At the same time, the Operator will 
also indicate Date Of Loading for Month C based on latest production forecast 
and Standard Cargo Size. 

3.2 Lifting nominations 

  

No later than the 27th day of Month A, the Shipper shall advise the Operator of its 
lifting nomination for Month C; and provide to the Operator the following 
information for each Cargo: 
 
A. Quantity to be loaded in Barrels. 
B. Preferred Date Of Loading. 
C. Information about Part Cargo  
 
If the Shipper does not intend to make a nomination for its Gudrun Blend 
Availability, the Shipper shall so advise the Operator. 

  

If the Shipper fails to notify in accordance with article 3.2.1 the Shipper shall be 
deemed to have declined to make any nomination for its Gudrun Blend 
Availability, however always subject to article 3.2.3. 

    

If in the Operator’s opinion, the storage situation may affect the operation of the 
Kårstø Gas Plant and the Shipper has declined, to make any nomination for its 
Gudrun Blend Availability in accordance with article 3.2.1, then the Shipper may 
be deemed to have nominated all or part of such Gudrun Blend Availability. The 
Operator shall decide when such Gudrun Blend Availability shall be lifted and 
will advise the Shipper accordingly. The Operator's decision will be final. 

3.3 Lifting Programme 

  

The Shipper’s lifting nominations in accordance with article 3.2, will be balanced 
against the lifting programme and the Operator will, not later than the first 
Business Day after the Shipper has nominated in accordance with article 3.2.1, 
confirm to the Shipper whether or not its lifting nomination is acceptable. 
 
In case the lifting nomination is not acceptable, the Shipper will be informed of 
the necessary modifications. Such modifications may be required for technical or 
operational reasons or in the event of conflict with other shippers’ nominations. 
Any lifting decided by the Operator in accordance with article 3.2.3 shall be 
included in the Lifting Programme. 
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The Operator will advise the Shipper of the Date Of Loading, the quantity and 
the Cargo Reference Number allocated to each Cargo. 

     

If requested by the Shipper the Operator may deviate from the Lifting 
Programme if practicable and it is not considered detrimental to the operation of 
the Kårstø Gas Plant or the nominations of other shippers. When assessing a 
request for deviation from the Lifting Programme, the Operator will among other 
consider operational issues such as for example jetty and storage availability and 
the Shipper's status with respect to Overlift or Underlift. 
 
If the Operator, upon the Shipper’s request accepts to deviate from the Lifting 
Programme, Gassled shall not be liable for any cost incurred as a result of the 
deviation from the Lifting Programme in connection with such lifting.  
    
To the extent two (or more) shippers’ nominated liftings for any reason are 
expected to conflict, a shipper which lifts in accordance with its Lifting 
Programme shall be given priority before a shipper which deviates from its 
Lifting Programme. 

  

The Operator may, at its discretion due to technical or operational reasons, revise 
the Lifting Programme. The Operator will keep the Shipper informed about any 
subsequent changes to the Lifting Programme. 

3.4 Final Nomination  

  

Not less than 10 days before Date Of Loading, the Shipper shall for each Cargo 
and/or Part Cargo confirm its final nomination to the Operator advising the 
following details: 
 
A. The Cargo Reference Number.  

 
B. Date Of Loading as per the Lifting Programme. 

 
C. The quantity to be loaded in Barrels. The Cargo quantity must not vary by 

more than plus or minus 5 per cent from the quantity confirmed in the Lifting 
Programme.  
 

D. The name of the vessel if available. However, the Operator must receive the 
name of the vessel not less than 5 days before the Date Of Loading. The vessel 
must be properly cleared and accepted by the Operator in accordance with 
article 5 within the same date.  
  

E. Final documentation instruction, including consignee and destination, if 
available. However, the Operator must receive the documentation instruction, 
including consignee and destination, at least 2 Business Days before Date Of 
Loading. 
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If a Shipper fails to conform to the final nomination requirements in accordance 
with article 3.4.1, any costs and consequences will be for the Shipper's account. 
The previous sentence shall apply for all Part Cargos on the vessel if other 
shippers on the same vessel have not complied with the final nomination 
requirements in respect of their Part Cargos. 

3.5 Vessel's ETA 

After the final nomination has been made in accordance with article 3.4, if it 
becomes apparent that the vessel's ETA is expected to be outside the Date Of 
Loading the Shipper shall immediately advise the Operator. In the same manner, 
the Operator will immediately advise the Shipper of any events at the Kårstø Gas 
Plant which might prevent or delay vessels loading on the Date Of Loading. 
 
The Shipper shall advise of the vessel’s ETA 72, 48, 24 and 12 hours prior to the 
arrival along with all other information required in the Harbour Regulations. 
After the initial notification has been made, any change in ETA of more than 12 
hours must immediately be advised to the Operator. 
 
If a vessel arrives at the Kårstø Gas Plant and the Shipper wants to start loading 
before the Date Of Loading, a request of this must be issued. The Operator will 
decide from case to case whether the above mentioned request can be effectuated 
or not. 
 
All notices required according to this article shall conform with the applicable 
regulations in the Harbour Regulations and must be addressed by the vessel to 
the vessel's agent, who shall forward this information to the Operator in writing.  

3.6 Conflicting nominations handling 

In the event that the Operator is unable to accommodate conflicting nominations 
of two or more shippers, the shipper with highest Underlift at the anticipated 
date of loading shall be allocated such Cargo. The Operator's decision will be 
final. 
 

3.7 Correspondence and Contact Personnel 

   

All nominations described in this Gudrun Blend Lifting Procedure shall be done 
by using the Origo Shipment Planning.  
 
Where a particular day or date is specified in this Gudrun Blend Lifting 
Procedure for receipt of nominations (article 3.4), and this day or date falls on a 
day that is not a Business Day, such nominations must be received by the 
Operator by the last Business Day prior to the day or date specified. 
 
In the event that electronic transfer of data is impossible, then nominations may 
be made by telephone or by e-mail to the person(s) indicated in article 3.7.2. 
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Verbal nominations shall be confirmed electronically at the first practical 
opportunity. 

   

All nominations, other correspondence and general queries concerning any 
aspect of this Gudrun Blend Lifting Procedure shall be addressed to the Operator 
with the following contact details: 
 
Telephone number + 47 52 81 25 80 
E-mail   shipplan@gassco.no 
 
Outside normal office hours (08:00 to 15:45 hours CET), or on a day that is not a 
Business Day all urgent matters which must be dealt with before the next 
available Business Day, should be handled with the Transport Control Centre at 
Bygnes with the following contact details: 
 
Telephone number + 47 52 81 28 95 
This should be followed up by written communication. 
 
Similarly, the Shipper shall keep the Operator regularly advised of those persons 
within the Shipper’s organisation who can be contacted outside normal office 
hours. 

3.8 Independent surveyors 

Shipper shall have the right to appoint an independent surveyor at its own cost 
and expense to verify the quantity and quality of Gudrun Blend lifted by the 
Shipper. 

3.9 Combined lifting arrangements 

The Shipper must inform the Operator about establishing or termination of 
combined lifting arrangements with other shipper(s) within the 1st Business Day 
of Month A in order to have it included in the Lifting Programme for Month C 
and onwards. Such information shall include information related to the shipper 
authorised to act on behalf of the shippers with regards to notices in accordance 
with this Gudrun Blend Lifting Procedure.  
 
The Operator shall consider the combined Underlift/Overlift for the involved 
shippers also when handling conflicting nomination in accordance with article 
3.6.  

4 LIFTING OBLIGATIONS 

4.1 Working Storage Capacity 

The Gudrun Blend production at the Kårstø Gas Plant is dependent on the 
production from offshore fields and production at the offshore fields is 
dependent on the at any time available storage capacity at the Kårstø Gas Plant. 
All shipments of Gudrun Blend from the Kårstø Gas Plant must therefore be 
scheduled to control storage within the Working Storage Capacity. 
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4.2 Disposal of excess Gudrun Blend in case of higher production than 
forecasted 

If at any time, in the opinion of the Operator, circumstances indicate a potential 
shutdown of Gudrun Blend production due to storage above the Working 
Storage Capacity caused by higher production than forecasted, the following 
shall apply: 
 

i) The Operator shall notify all shippers of the situation as early as possible 
and request the shipper with the highest Underlift to lift the 
approximate quantities of Gudrun Blend as may be required. 
 

ii) In event the Shipper if requested according to i) above, fails to relieve 
the excess storage situation within a reasonable time period, taking into 
account the prevailing circumstances, the Operator shall take whatever 
steps may be necessary to reduce the storage situation down to the 
Working Storage Capacity prevailing at the time. The remedies available 
to the Operator includes the right to adjust the Lifting Programme, to 
sell or otherwise dispose of the excess Gudrun Blend. In the event that it 
becomes necessary to dispose of excess Gudrun Blend in accordance 
with the foregoing, the shippers will - whenever time permits - be given 
prior notice of such action and in any event, the Operator will keep the 
Shipper advised of any action taken to relieve the excess storage 
situation. 
 

iii) The excess Gudrun Blend disposed of by the Operator in the manner 
provided in ii) above shall be debited to the product accounts of those 
shippers which, at the end of that Month, would have been in Underlift 
position in the proportion that each shipper's excess product account 
balance bears to the sum of all shippers’ excess product account 
balances.  
 

iv) The Operator shall charge in the same proportions, any direct 
documented costs incurred as a result of actions under ii) above to those 
shippers who are debited the Gudrun Blend in iii) above. Any revenue 
resulting from such disposal shall be credited in the same manner. 

4.3 Disposal of excess Gudrun Blend due to late arrival of vessel or 
Shipper’s failure to lift 
 

If at any time, in the opinion of the Operator, circumstances indicate a potential 
shutdown of production caused by an anticipated late arrival of Shipper’s vessel 
or Shipper’s failure to lift, the following shall apply: 
 

i) The Operator shall notify the Shipper of the situation and the 
consequences thereof and ask the Shipper what remedies the Shipper 
will use to relieve the situation. 
 

ii) In the event the Shipper fails to relieve the excess storage situation 
within a reasonable time period taking into account the prevailing 
circumstances, the Operator shall take whatever steps may be necessary 
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to reduce the high storage situation down to the Working Storage 
Capacity prevailing at the time. The remedies available to the Operator 
includes the right to sell or otherwise dispose of the excess Gudrun 
Blend. In the event that it becomes necessary to dispose of excess 
Gudrun Blend in accordance with the foregoing, the Shipper will - 
whenever time permits - be given prior notice of such action and in any 
event, the Operator will keep the Shipper advised of any action taken to 
relieve the excess storage situation. 
 

iii) All quantity disposed of in accordance with ii) above shall be debited to 
the product account of the Shipper, but not greater than the quantity 
nominated by the Shipper in accordance with article 3.4.1.  
 

iv) Any documented cost incurred as a result of actions under ii) above 
shall be charged to the Shipper. Any revenue resulting from such 
disposal shall be credited to the Shipper. 

4.4 Disposal of excess Gudrun Blend due to other reasons 

If at any time, in the opinion of the Operator, circumstances indicate a potential 
shutdown of production due to other causes than mentioned in articles 4.2 and 
4.3, provisions of article 4.2 shall apply as relevant.  
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5 VESSEL 

5.1 Kårstø Gas Plant regulations 

The Shipper must comply with the provisions of the Harbour Regulations. 
 
For vessels nominated to lift Gudrun Blend the Shipper shall ensure that the 
vessels arrive in fully inerted condition and in every respect ready to load as 
specified in the Harbour Regulations. 

5.2 Vessel acceptance and clearance 

Vessels intended to be used for lifting at the Kårstø Gas Plant shall be accepted 
by the Operator. The Operator shall confirm acceptance or rejection as soon as 
practicable possible but no later than within 1 Business Day. The Shipper must 
thereafter clear the vessel through the system designated by the Operator.  

5.3 Replacement of nominated vessel 

Notwithstanding article 3.4.2, the Shipper shall have the right to replace a 
properly nominated vessel with another vessel, provided that Date Of Loading 
and Cargo quantity to be loaded conforms with the information given in 
accordance with article 3.4 and the substituted vessel is properly cleared and 
accepted in accordance with article 5.2. Such replacement should be notified to 
the Operator at least 1 Business Day prior to ETA. The Operator may under 
special circumstances allow substitution of a vessel on shorter notice. 

5.4 Nomination outside limitations 

In the event the Shipper wishes to nominate a vessel outside the limitations listed 
in the Harbour Regulations, then the Shipper must contact the person(s) 
indicated in article 3.7.2 to determine whether or not the vessel might be accepted 
for loading at the Kårstø Gas Plant. 
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6 LOADING CONDITIONS AND REGULATIONS 

6.1 Notice of Readiness 

   

Upon arrival of the vessel at the Kårstø Gas Plant, or at the anchorage in the 
Kårstø Gas Plant area, the Master or vessel’s agent will notify the Operator or its 
representative, by radio or other electronic communication as approved by the 
Operator, that the vessel is ready in all respects to receive the Cargo. Laytime 
shall begin to run from 6 hours after such Notice of Readiness has been tendered, 
or upon the vessel being all fast ("completed mooring"), alongside the berth, 
whichever first occurs, provided that the vessel arrives and tenders Notice of 
Readiness within the Date Of Loading. The Operator’s signature on the Notice of 
Readiness only indicate receipt of the document and not an acceptance of the 
vessel as ready to load. 
 
The vessel will not be considered to have tendered Notice of Readiness, unless 
such vessel is completely ready, in all aspects, and in accordance with the 
provisions of the Harbour Regulations to receive the Cargo for which the vessel 
has been properly nominated.  
 
In the event that the vessel is delayed in berthing after tendering Notice of 
Readiness as above due to restrictions at the Kårstø Gas Plant, the vessel shall 
maintain its status as ready to load throughout the period of delay and used 
laytime or time on demurrage will be counted as described in article 6.3. 

   

If the vessel arrives at the Kårstø Gas Plant before the Date Of Loading, the 
Operator shall not be considered to have received the Notice of Readiness 
tendered by the vessel until 00:01 hours on the first day of the date range within 
the Date Of Loading, and start of laytime shall not commence before 06:00 hours 
on that day. However, if the Operator actually commences loading prior to such 
time, laytime will begin to run from commencement of loading. 

   

If the vessel arrives in port after 24:00 hours on the last day of the date range 
within the Date Of Loading, laytime shall begin to run upon commencement of 
loading.  
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6.2 Laytime allowances 

CARGO SIZE                           LAYTIME ALLOWANCE 
(Barrels)                              (HOURS) 
_______________________________________________________________ 
 
Up to 315 000      36 
315 001 – 633 000                  42 
Above 633 000               No demurrage 
 
The cargo size of 633 000 is set based on storage capacity at the Kårstø Gas Plant 
and Standard Cargo Size of 600 000 Barrels with an addition for operational 
margins. 
 
Cargo size in this article means the actual total loaded product volume as stated 
on the Bill Of Lading(s). 

6.3 Adjustment of laytime allowances, used laytime and time on 
demurrage 

   

Except as provided in articles 6.3.2 and 6.3.3, the total laytime allowed for 
loading shall be as stipulated in article 6.2.  

   

Notwithstanding the above, failure to give 12 hours notice of vessel’s ETA as 
required in article 3.5 will increase the laytime allowance by 12 hours. 

   

Notwithstanding the above, and in order to avoid unacceptable surge pressures 
within the Kårstø Gas Plant facilities, it may be necessary to restrict the loading 
rate to a vessel if such vessel's Effective Valve Closing Time is not compatible 
with the shore system. Should it be necessary to restrict the loading rate to a rate 
lower than the applicable "minimum loading rate" stated in the Harbour 
Regulations, then the additional time taken to load the Cargo will not count as 
used laytime or time on demurrage. 
 
The additional time taken to load will be the difference between the loading time 
calculated at the aforementioned "minimum loading rate" - increased by 10 
percent to allow for starting/topping off -, and the actual loading time - i.e. 
commenced loading to completed loading. 

   

Notwithstanding the above, any delay due to the vessel's condition or 
breakdown or inability of the vessel's facilities to maintain its tanks in a suitable 
condition to load, or to load the Cargo within the time allowed, or when loading 
is delayed or suspended for vessel's purpose, shall not count as used laytime or 
time on demurrage. 
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All time consumed by the vessel in moving from the anchorage (anchor aweigh), 
or if the vessel is not at anchorage, from pilot on board to the loading berth 
(completed mooring), and in discharging ballast water - when not 
simultaneously with loading Cargo - shall not count as used laytime or time on 
demurrage except where the allowed laytime is exceeded prior to the 
commencement of the berthing and/or de-ballasting operations, in which event 
such operations will count as used laytime or time on demurrage. 

   

All time spent alongside the loading berth for the purpose of preparing the 
vessel's Cargo tanks to a suitable condition for the reception of the Cargo to be 
loaded shall not count as used laytime or time on demurrage. 

  

Where a vessel is delayed in berthing after Notice of Readiness has been correctly 
tendered in accordance with article 6.1.1, and such delay is caused by 
circumstances related to the vessel then such delay shall not count as used 
laytime or time on demurrage. 

  

If requested by the Shipper, the vessel may be berthed more than once. The cost 
will be for Shipper’s account. 

  

Each vessel shall load Cargo at any safe berth which shall be designated by the 
Operator. The Operator shall have the right of shifting the vessel from one safe 
berth to another or anchorage upon payment by Gassled of all towage and 
pilotage shifting to next berth, charges for running lines on arrival at and on 
leaving that berth, additional agency charges and expense, customs overtime and 
fees, and any other extra port charges or port expenses incurred by reason of 
using more than one berth. Time consumed on account of shifting shall count as 
used laytime or time on demurrage. 
 
If the Operator requires that a vessel be shifted to another safe berth or anchorage 
due to the vessel not being ready in all respects to receive Cargo and/or due to 
poor vessel performance and/or for other reasons attributable to the vessel, then 
all relevant expenses shall be for the account of the Shipper, and all the time 
consumed as a result of such shifting shall not count as used laytime or time on 
demurrage. Supporting documentation will be made available, if required, for 
the purpose of substantiating the expenses referred to herein. 

6.4 Cessation of laytime or time on demurrage 

Laytime or time on demurrage shall cease when the loading arms are 
disconnected. 

6.5 Demurrage 

In the event that the allowed laytime or time on demurrage, as described in 
article 6.3, is exceeded, Gassled shall pay demurrage per running hour, and pro 
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rata for part thereof - for all such excess time, provided that laytime or time on 
demurrage shall not be counted for such time period(s) where the operations at 
the Kårstø Gas Plant are delayed due to weather conditions. 
 
The demurrage rate applicable for the Kårstø Gas Plant shall be as per the actual 
demurrage rate of the charter party for the lifting in question, or, if the vessel is 
on time charter, at the Average Freight Rate Assessment (AFRA) of Worldscale, 
applicable to the size of vessel as published by the London Tanker Brokers Panel 
and current on the date of commencement of loading. If, however, demurrage is 
incurred as a result of fire, explosion, strike, lockout, stoppage or restraint of 
labour in or about the loading facilities, or of breakdown of machinery or 
equipment at the Kårstø Gas Plant, the rate of demurrage mentioned above shall 
be reduced by one-half per running hour, or pro rata for part thereof, for 
demurrage thus incurred. 
 
Gassled shall not be liable for any demurrage resulting from delay caused by 
strike, lockout, stoppage or restraint of labour for Master, officers and crew of the 
vessel or tugboats or pilots or boatmen. 
 
If a shipper fails to conform to final nomination requirements in accordance with 
article 3.4.1 item E for any Part Cargo on a vessel, Gassled shall not be liable for 
any demurrage cost for all Part Cargoes on the vessel. 
 
Gassled shall not be liable for any demurrage cost resulting from delay caused by 
field outages. 

6.6 Demurrage claims 

The demurrage rate shall be properly documented when the claim is filed with 
Gassled. Any such claim must be submitted within 90 Days after the Bill Of 
Lading date or otherwise be regarded as a non-valid claim. The claim must be 
submitted on a format as requested by the Operator. 
 
Demurrage claims shall be confirmed or rejected by the Operator within 2 
Months from receipt of the claim. 
 
The term of payment for demurrage claims shall be minimum 14 calender days 
from receipt of invoice. 
 
The costs for demurrage shall be included in the operational cost for Area C.  

6.7 Harbour fees and expenses 

The Shipper is obligated to pay harbour fees and expenses as charged by the 
Operator. 

6.8 Inspection of vessel 

Before loading commences of any vessel at the Kårstø Gas Plant, the Operator 
shall have the right to inspect such vessel to determine whether or not the vessel 
complies with the Harbour Regulations. Time for inspection shall not count as 
used laytime or time on demurrage. 
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The Operator shall have the right to reject such vessel if it determines that there is 
a safety risk involved in loading the vessel and/or unacceptable risk of 
contaminating Kårstø Gas Plant facilities. 

7 BERTHING PRIORITY 

7.1 Arrival within set range 

Vessels which have been nominated in accordance with article 3 and arrive 
within Date Of Loading will be berthed in order of arrival as evidenced by the 
time Notice of Readiness has been presented. 

7.2 Arrival before set range 

When the arrival of one or both of two accepted vessels occurs before 
commencement of Date Of Loading and when the order of arrival of the two 
vessels concerned is in reverse order to the order of their properly nominated 
dates, then if the prior berthing and loading of the vessel first to arrive would in 
the view of the Operator be detrimental to the loading of the second vessel, their 
berthing priorities will be established by applying the following rules: 
 

i) If one vessel arrives before its Date Of Loading and if the Date Of 
Loading of such vessel commences after the arrival of the second vessel 
which is within its Date Of Loading, then priority will be given to the 
second vessel. 

 
ii) If two vessels arrive before their respective Date Of Loading and if the 

required product is available for both vessels, then they will be berthed 
in order of arrival. 

 
iii) If two vessels arrive before their respective Date Of Loading and if the 

required product is not available for both vessels, then they will be 
berthed in the order of their respective Date Of Loading. 

7.3 Arrival after Date Of Loading  

When a vessel arrives after the expiry of its Date Of Loading, it will be berthed at 
the earliest possible time which will not be detrimental to the lifting programme 
at the Kårstø Gas Plant. 

7.4 The Operator's right 

The Operator has the right to override the procedures in articles 7.1, 7.2 and 7.3, 
if necessary due to technical or operational reasons at the Kårstø Gas Plant, 
keeping the Shipper advised if time permit.  

  



  1 January 2026 

Gudrun Blend Lifting Procedure   Page 19 of 25 

 

8 DOCUMENTATION PROCEDURE 

8.1 Introduction 

The documents listed in article 8.2 will be prepared and distributed by the 
Operator provided that the Shipper has supplied sufficient information, 
including document instruction, in the Origo Shipment Planning in order for the 
Operator to produce the applicable documents.  
 
In the event that electronic transfer of data is impossible, then information may 
be given by telephone or e-mail to the person(s) indicated in article 3.7.2. Verbal 
information must be confirmed electronically at the first practical opportunity. 

8.2 Standard set of documents 

A standard set of documents will consist of: 
 
- Bill Of Lading 
- Cargo Certificates, which covers: 
 A) "Quantity Certificate" 
 B)  "Quality Certificate - Analysis" 
 C)  "Origin Certificate" 

 
- "Statement of Facts" 
- "Document Transmittal Letter" 
- "Document Enclosure and Receipt Form" 
- "Vessel’s Sailing Advice" 
 
If the Shipper requires additional documents this must be ordered through the 
Shipper’s agent for the Shipper’s cost. 
  
Complete sets of documents will be distributed for every shipment of Gudrun 
Blend from the Kårstø Gas Plant. A brief description of the documents follows: 
 
The Bill Of Lading is a receipt for the Cargo(es), and contains a description of the 
product (gross and net quantity) loaded, i.e.: 
 
- Cubic Meters at 15°C 
- Metric Tons  
- Metric tons in air 
- Barrels  
 
The Bill Of Lading figures will be based on metered mass or vessel loading 
report. (Ref. also article 3.8). An original Bill Of Lading is also a title of ownership 
of the Cargo(es) that are referred to therein. The Operator will issue one original 
Bill Of Lading. If additional original Bills Of Lading are required, then they will 
be issued in accordance with the Shipper's instructions. 
 
The Bill(s) Of Lading will be dated when the total quantity of such Cargo has 
been loaded. 
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The "Quantity Certificate" is the basis for the Bill Of Lading quantity and states 
the total volume and weight loaded together with the product density and the 
basis of measurement used for custody transfer, i.e.; 
 
- calculated based on shore quantity measurements, or 
- calculated based on surveyors ullage report, or  
- calculated based on vessel's ullage report 
 
Quantity measurements will be based on computerized loading control and 
automatic recording of metered quantities together with associated data adjusted 
for registered documented quantity of Gudrun Blend lost between the 
measurement facilities at Kårstø Gas Plant and the vessel’s manifold (“Shore 
Metering”). 
 
If the Shore Metering system is unavailable the quantity shall be calculated based 
on surveyor data, if available. 
 
If surveyor data is unavailable the quantity shall be calculated based on the 
vessel's ullage report, and the volume of product loaded will be calculated by 
measurements taken on the vessel before and after loading according to API 
CHAPTER 17 SECTION 1 GUIDELINE FOR MARINE CARGO INSPECTION. 
 
For the surveyor data or when using the vessel’s ullage report the vessel's 
experience factor and Method 2 in Figure - PROCEDURE FOR CALCULATING 
VESSEL EXPERIENCE FACTOR in the API Guideline for Marine Inspection shall 
be used. The density to be determined by the laboratory at Kårstø Gas Plant. 
 
The "Quality Certificate - Analysis" will state the compositions and properties of 
the loaded product by analysis either;  
 

• by flow proportional automatic sampling, 
 

 or in case of malfunction of the automatic sampling 
 

• by spot samples taken from the jetty loading line at approx. 25 %, 50 % 
and 75 % of loading, and certificate figures are calculated as an average of 
the sample results. 

 
The "Origin Certificate" describes the sources of the product and the document is 
prepared and signed by the Operator. 

 
The “Statement of Facts” is compiled by the Operator from the arrival and 
departure log maintained at the jetty and in conjunction with the vessel's Master 
or the Master's representative.  

 
The “Document Transmittal Letter” is the covering letter for a standard set of 
documents. 
 
The “Document Enclosure and Receipt Form” is a listing of the standard 
documents issued and the receivers of the respective standard documents. 
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The “Vessel’s Sailing Advice” is a notice issued electronically listing the 
following details: 
 
1.    Cargo Reference Number 
2.  Vessel name 
3.  Time/date departure Kårstø Gas Plant. 
4.  Product, and loaded temperature 
5.  Bill Of Lading quantities 
6.  Density 
7.  ETA (if known) at destination 
 
This notice will be transmitted by the Operator, according to the document 
instruction, as soon as possible after the vessel has departed.  
 
Other documents issued by the Shipper’s agent may be included based on 
request from the Shipper. 

8.3 Early departure 

If requested by the Operator the Shipper shall instruct the vessel to leave the jetty 
prior to receiving the Cargo Documents as further described in the Harbour 
Regulations. Any additional cost related to issue or re-issue of Cargo Documents 
due to early departure shall be for the Shipper’s cost, unless the Cargo 
documents are delayed caused by the Operator's IT systems. 

8.4 Other documents 

Other documents required for a shipment of Gudrun Blend from the Kårstø Gas 
Plant include the following: 
 

• Notice of Readiness 

• Ship/Shore safety checklist 

• Cargo Data Sheet 

• Agent’s Statement of Facts 

• Letter of Protest 

• Ullage Reports 
 
A brief description of the documents follows: 
 
Notice of Readiness - This document is prepared by the Master of the vessel and 
states the time the vessel is ready to start loading.  
 
Ship/Shore safety checklist – This document is signed by the Operator and the 
Master and states requirements for the vessel for being ready to start loading. 
 
Cargo Data Sheet – This is a document stating details of the product. 
 
Agent’s Statement of Facts – This is a document issued by the Shipper’s agent 
stating the arrival and departure log and will be signed by the Operator’s 
representative, the Master and the Shipper’s agent. 
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Letter of Protest – This is a document issued by the vessel and/or the Operator’s 
representative stating any disagreement. 
 
Ullage Reports – This is a document issued by the surveyor or vessel stating 
quantity loaded onboard the vessel.  

8.5 Documentation related to Part Cargoes 

Separate documentation is required for each Part Cargo. 

9 QUANTITY CORRECTION PROCEDURE 

9.1 Quantities and Vessel Experience Factor 

“Bill Of Lading Quantity” shall mean the quantity in Cubic Meters at 15°C on the 
Bill Of Lading in accordance with the Quantity Certificate as described in article 
8.2. 
 
“Ship Figure After Loading” shall mean the total quantity in Cubic Meters at 
15°C of liquid measured to be contained in the vessel’s cargo tanks after loading. 
 
“Ships Figures Prior To Discharge” shall mean the total quantity in Cubic Meters 
at 15°C of liquid measured to be contained in the vessel’s cargo tanks. The 
quantity shall be determined at discharge port or near discharge port by an 
approved method and by a certified agency. 
 
“Shore Figure At Discharge Port” shall mean the total quantity in Cubic Meters at 
15°C of liquid delivered through the vessel’s discharge hose connection flanges 
and measured by certified transfer meters or other approved means of 
measurement. 
 
“Vessel Experience Factor” shall mean gross Ship Figure After Loading divided 
by gross Bill Of Lading Quantity. Vessel Experience Factor is to be determined 
for each vessel as the average of the last 5 or more fully loaded shipments for the 
vessel. If the vessel has just come out of dry dock, the next voyage shall not be 
used in determining the Vessel Experience Factor. Vessel Experience Factor shall 
be determined by a certified independent inspector and reported by the Shipper 
to the Operator. 
 

9.2 Variance between quantities 

In the event of a variance between the net Bill Of Lading Quantity and the closest 
of either: 
 

a) - gross Ship Figure After Loading divided by the Vessel Experience 
Factor 
- less quantity onboard the vessel before loading  
- less unsuspended water in the Gudrun Blend 
- less basic sediment and water 
- plus registered documented quantity of Gudrun Blend lost between the 
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measurement facilities at Kårstø Gas Plant and the vessel’s manifold not 
adjusted for in the Bill Of Lading Quantities 
equals Q I 
 

b) - gross Ship Figure Prior To Discharge divided by the Vessel Experience 
Factor  
- less quantity onboard the vessel before loading  
- less unsuspended water in the Gudrun Blend 
- less basic sediment and water 
- plus registered documented quantity of Gudrun Blend lost between 
Kårstø Gas Plant and discharge ports, excluding evaporation 
equals Q II 
  

c) - gross Shore Figure At Discharge Port 
- plus remaining on board after discharge 
- less quantity onboard the vessel before loading 
- plus registered documented quantity of Gudrun Blend lost between the 
vessel’s manifold at discharge port and the shore measurement tanks and 
lines at the discharge port 
- less unsuspended water in the Gudrun Blend 
- less basic sediment and water 
equals QIII 

 
being in excess of 0.30 per cent of the net Bill Of Lading Quantity the Shipper 
may file a claim to the Operator.  
 
If either one or more of the QI, QII or QIII are higher than the net Bill Of Lading 
Quantity and one or more of the other(s) is lower the Shipper will not have a 
valid claim.  

 
If the Shipper file a claim the Operator shall investigate the Kårstø Gas Plant 
measurement facilities for failure or faulty operation during the loading. If the 
investigation provides evidence of error in the Kårstø Gas Plant measurement 
facilities and the Shipper can provide evidence that the difference between net 
Bill Of Lading Quantity and the closest of QI, QII or QIII are in excess of 0.30 per 
cent of the Bill Of Lading Quantity the Operator shall adjust the Bill Of Lading 
Quantity to the quantity closest of the QI, QII or QIII. 
 
In the event of a calculation error in the Bill Of Lading Quantity (also in the basic 
sediment and water and density) resulting in a variance in excess of +/- 0.02 per 
cent, the Shipper shall issue a claim to the Operator and the relevant Cargo 
documents shall be amended. 
 
A claim must be issued to the Operator prior to 90 Days following the Bill Of 
Lading date. The Operator will not consider any claims received after this date. 
 
Adjustment in accordance with this article 9 is subject to that the Shipper can 
provide full and complete supporting documentation including: 
 

• the vessels ullage reports, 

• Vessel Experience Factor details, 
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• water balance reports, 

• outturn reports, 

• sampling and analyses reports, 

• independent inspector’s reports and 

• voyage details. 
 
All supporting documentation must certify that the information is obtained using 
approved equipment and the Shipper must demonstrate that the equipment used 
was suitably maintained and functioning correctly during the discharge of the 
Cargo. 
 
The Norwegian Petroleum Directorate shall be notified and is to accept the 
quantity adjustment prior to any adjustment of the Bill Of Lading Quantity by 
the Operator. If no comments from the Norwegian Petroleum Directorate is 
received within 3 weeks from notification the adjustment is regarded accepted by 
the authority. 
 

10 QUALITY COMPENSATION PROCEDURE 

10.1 Introduction  

Notwithstanding Terms and Conditions Article 10.1 and 10.3, in case the Gudrun 
Blend delivered hereunder does not meet the Specifications as described in 
Operations Manual, article 7.11, the Shipper may claim compensation in 
accordance with the provisions of this article 10. 

10.2 Documentation and information 

All quality compensations shall be subject to verified product quality 
specifications as documented in the Quality Certificate provided by the 
authorised laboratory at the Kårstø Gas Plant. 
 
If a result is disputed, the Shipper may initialise a re-evaluation of the sample at 
the laboratory at the Kårstø Gas Plant. Such re-evaluation will be at the sole costs 
and expenses of the Shipper. 
 
Product quality compensation shall not be subject to test figures arising from the 
discharging of the vessel in question, nor from any other terminal or external 
body nominated by the Shipper or by the receivers. 

10.3 Compensation and claims handling 

Compensation according to this procedure shall be limited to direct losses 
incurred by the Shipper and shall not exceed a total amount of 1 million USD. 
 
Claims, including full documentation, shall be submitted within 90 Days after the 
Bill Of Lading date or otherwise be regarded as a non-valid claim.  
 
The Shipper shall verify its actual losses from price discounts and / or additional 
freight costs prior to receiving compensation. 
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The Shipper shall verify that attempts have been made to minimise the losses. 

10.4 Payment and accounting 

Compensation shall be confirmed or rejected by the Operator within 1 Month 
from receipt of claim.  
 
The costs for quality compensation shall be included in the operational cost for 
Area C. 
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1 AGGREGATED DAILY NOMINATIONS 
Publication of aggregated daily nominations, updated every 5 minutes, will be done for 
the following points: 
 

• Exit Point D2 in Dornum 

• Exit Point D3 in Emden 

• Exit Point D5 at Zeebrugge 

• Exit Point D6 at Dunkerque 

• Exit Point D7 at St. Fergus  

• Exit Point D10 at Easington  

• Aggregated Exit Points F1 and I1 

• Aggregated other Exit Points (D8, D12, D13, D1, D9, E2, E5) 

• Aggregated nominations at Exit Points  
 

2 HISTORICAL DATA 

Publication of historical aggregated nominations is graphically presented as final daily 
aggregated nomination for up to two years back in time for:  
 

• Exit Point D2 in Dornum 

• Exit Point D3 in Emden 

• Exit Point D5 at Zeebrugge 

• Exit Point D6 at Dunkerque 

• Exit Point D7 at St. Fergus  

• Exit Point D10 at Easington  

• Aggregated Exit Points F1 and I1 

• Aggregated other Exit Points (D8, D12, D13, D1, D9, E2, E5) 

• Aggregated nominations at Exit Points 
 

3 EVENTS - ENTRY 

 
For unplanned and planned events affecting fields and/or processing plants entering the 
system, outages that may affect the daily capacity above 5 MSm³ will be published. The 
following information will be provided: 
 
Event ID / Asset affected / Type of Unavailability / Revision / Time of Publication / 
Event Start / Event stop / Technical capacity / Available capacity / Unavailable capacity 
/ Type of event / Reason for the unavailability / Remarks 
 
When referring to a producing field, “Asset affected” refers to the field where gas enters 
the transportation system as a node, and the outage may be at any one or more 
fields/licenses delivering through the node. Unavailability impact is aggregated impact 
at the node. 
 
The term “Technical capacity” in this respect refers to the maximum capacity/availability 
that the affected asset can flow for a long period of operation in normal conditions. 
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The term “Available capacity” refers to the remaining available daily 
capacity/availability of the affected asset. 
 
The term “Unavailable capacity” refers to the unavailable capacity/availability of the 
affected asset. 
 
Information of planned events (maintenance) will be published simultaneously with 
information provided to the shippers of such planned maintenance. Available capacity 
for planned maintenance may be uncertain depending on actual operational conditions. 
These events will be commented with “uncertain capacity”, and may have an uncertainty 
of up to ± 5 MSm³/d. 
 
If an unplanned event has a duration above one day, an uncertainty of up to ± 2 MSm³/d 
may occur in the reporting due to variation in operational conditions. 
Information of unplanned events will be performed as soon as practically possible, but 
not later than one hour after the shippers have been informed about the curtailment. 

 

4 EVENTS – EXIT POINTS 

 
For unplanned and planned events affecting Exit Points as listed above under 2, outages 
that may affect the daily capacity above 5 MSm³ will be published. The following 
information will be provided: 
 
Event ID / Asset affected / Type of Unavailability / Revision / Time of Publication / 
Event Start / Event stop / Technical capacity / Available capacity / Unavailable capacity 
/ Type of event / Reason for the unavailability / Remarks 
 
The term “Technical capacity” in this respect refers to the maximum capacity that the 
affected exit point can flow for a long period of operation in normal conditions. 
The term “Available capacity” refers to the remaining available daily capacity of the 
affected exit point affected by the event. 
 
The term “Unavailable capacity” refers to the unavailable capacity of the affected exit 
point affected by the event. 
 
Information of unplanned events will be given as soon as practically possible,  and prior 
to informing the shippers about the curtailment. 
 
Information of planned events (maintenance) will be published simultaneously with 
information provided to the shippers of such planned maintenance. Available capacity 
for planned maintenance may be uncertain depending on actual operational conditions. 
These events will be commented with “uncertain capacity”, and may have an uncertainty 
of up to ± 5 MSm³/d. 
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5 OTHER EVENTS 

 The Operator will in addition cater for publication of other planned and unplanned 
events such as: LNG related publication, production permit information on flexible fields, 
information regarding changes in minimum availability on flexible fields.  
 
The following information will be provided: 
Event ID / Asset affected / Type of Unavailability / Revision / Time of Publication / 
Event Start / Event stop / Technical capacity / Available capacity / Unavailable capacity 
/ Type of event / Reason for the unavailability / Remarks 
 
Publication of other events is done based on a request by the Shipper or a shipper, or 
based on the Operator’s assessment of the need for publication. 
 

6 PUBLICATION 
The above information will be published by the Operator on umm.gassco.no.  
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